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I.  Project Information 

I.A.  Project Summary 

Refer to the statement of work 

I.B.  The Contract 

(1)  The Contract consists of the SF 1442, the Agreement, the Statement of Work, 
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments 
identified herein (collectively, the Contract Documents).  The Contract contains the entire 
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be 
admissible to contradict or modify any part of the Contract. 

(2)  The Contractor shall provide and pay for all labor, materials, equipment, tools, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper execution of 
the work described in and reasonably inferable from the Contract Documents (the Work), 
whether temporary or permanent.  In consideration for, and upon condition of, the Contractor's 
completion of the Work, GSA shall pay the Contractor the price or prices established in Section 
II, subject to the terms and conditions set forth in this Contract. 

I.C.  Period of Performance 

(1)  Commencement.  The Contractor shall commence performance of the Work within 10 days 
after the Contractor receives the Notice to Proceed (NTP). 

 (2)  Substantial Completion.  The Contractor shall achieve Substantial Completion of the Work, 
as that term is defined in this Agreement, no later than August 31, 2017. 

 (3)  Contract Completion.  The Contractor shall achieve Contract Completion, as the term is 
defined in this Agreement, within 30 calendar days of Substantial Completion. 

I.D.  Work Conditions/Site Requirements 

Not Applicable 

I.E.  Authorized Representative 

(1)  This Contract is between the United States of America, acting by and through the 
Administrator of General Services (GSA), and the Contractor (the Parties).  References in this 
Contract to "the Owner" or "the Government" shall be understood to refer to GSA.  The following 
individual is designated as the only authorized GSA representative under this Contract, unless 
other warranted contracting officers are designated in writing: 

Contracting Officer 
Name: Haynes Thompson 
Address: 301 7th Street SW, Washington DC 20407 
Telephone: 720-481-7221 
Email: Haynes.thompson@gsa.gov 

(2)  GSAR 552.236-71, Authorities and Limitations, is incorporated by reference in this Contract. 
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I.F.  Liquidated Damages Rate 

In accordance with the “Liquidated Damages” clause in Section III (Terms and Conditions), 
liquidated damages shall be calculated at the rate of $ 0  per calendar day. 

I.G.  Buy American Exceptions 

For the applicable Buy American clause and any exceptions, see Section IV of this Agreement. 

I.H.  Statement of Work, Specifications, Drawings, Exhibits, and Other Attachments 

The following documents are incorporated by reference into this Contract. 

 (1)  Statement of Work, Dated 04/26/2017 

 (2)  Wage Determination DC170002, Dated 05/05/2017 

II. Prices

II.A.  Basis of Pricing

(1) Contract Prices.  All Contract prices set forth in this Section include all costs necessary 
to complete the work for which the price is established (e.g., Base Contract, Unit Price, Options) 
in accordance with the Contract Documents, including, but not limited to, the cost of work 
performed by subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit. 

(2) Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and 
Conditions Affecting the Work, is incorporated by reference in this Contract.  The Contractor 
shall be presumed to have established all prices with knowledge of general and local conditions 
that may affect the cost of Contract performance at the site where the Work is to be performed, 
to the extent that such information is reasonably obtainable.  

(3) Unit Prices and Allowances.  If any portion of the Work is to be performed on a unit price 
basis, the Unit Price shall include all costs of coordinating and incorporating the unit-priced 
portion of the Work into the Base Contract Work. The Contractor shall only be obligated to 
perform unit-priced work to the extent that an Allowance has been established. The Contractor 
shall be obligated to perform such work in excess of a unit quantity for which an Allowance is 
established only if directed by the Contracting Officer in writing. The Contractor shall be bound 
to the unit price or prices set forth herein in all equitable adjustments for changes including unit 
priced work, and no markups shall be applied to such unit prices. 

(4) Options.  If any portion of the Work is to be performed upon the timely exercise of an 
Option, the Option Price shall include all costs of coordinating and incorporating the Option-
priced portion of the Work into the Base Contract Work.  An adjustment to the Contract price for 
such additional work shall be computed solely on the basis of the Option price or prices set forth 
herein.  Unless otherwise specified, all options may be exercised within 90 days of Contract 
award. 

(5) Bid Rates.  If this Contract includes Bid Rates to be used in determination of equitable 
adjustments (e.g., overhead, profit, daily rates for time-related costs), such rates shall be 
deemed to include all costs recoverable as components of an equitable adjustment consistent 
with the requirements, definitions, and exclusions applicable to equitable adjustments set forth 
in this Contract, and consistent with the Contractor's cost accounting practices.  Unless 
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otherwise specified, the bid rates shall be deemed to include only the Contractor's costs, and 
not the costs of any subcontractors. 

II.B. Contract Price Form 

CLIN ITEM PRICE 

0001 
Provide all labor, materials, tools, equipment and all other 
incidentals necessary to complete the requirement for the 
IT infrastructure upgrade, per the SOW.  

$ 

Total $
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III. Terms and Conditions

III.A.  Commencement, Prosecution, and Completion of Work

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, is supplemented as 
follows: 

The Contractor shall not commence the Work until the Contracting Officer has issued NTP.  The 
Contractor shall diligently prosecute the Work so as to achieve Substantial Completion of the 
Work, as defined in Section III (Terms and Conditions), “Substantial Completion and Contract 
Completion” clause, within the time specified in Section I (Project Information), “Period of 
Performance” clause.   If the Contract specifies different completion dates for different phases or 
portions of the Work, the Contractor shall diligently prosecute the Work so as to achieve 
Substantial Completion of such phases or portions of the Work within the times specified. 

III.B.   Contractor Responsibilities

(1) Unless otherwise expressly stated in the Contract, the Contractor shall be responsible 
for all means and methods employed in the performance of the Contract. 

(2) The Contractor shall be responsible for providing professional design services in 
connection with performance of the Work or portions of the Work only if this responsibility is 
expressly stated and the Contract Documents provide the performance and design criteria that 
such services will be required to satisfy.  In the performance of such work, the Contractor shall 
be responsible for retaining licensed design professionals, who shall sign and seal all drawings, 
calculations, specifications and other submittals that the licensed professional prepares.  The 
Contractor shall be responsible for, and GSA shall be entitled to rely upon, the adequacy and 
completeness of all professional design services provided under this Contract.   

(3) The Contractor shall be responsible for coordinating all activities of subcontractors.  This 
responsibility includes coordination of:  preparation of shop drawings produced by different 
subcontractors where their work interfaces or may potentially conflict or interfere and the 
installation of such work; scheduling of work by subcontractors; and use of the Project site for 
staging and logistics.  

(4) Where installation of separate Work components as shown in the Contract Documents 
will result in conflict or interference between such components or with existing conditions, 
including allowable tolerances, it is the Contractor's responsibility to bring such conflict or 
interference to the attention of the Contracting Officer and seek direction before fabrication, 
construction, or installation of any affected work.  If the Contractor fabricates, constructs, or 
installs any work prior to receiving such direction, the Contractor shall be responsible for all cost 
and time incurred to resolve or mitigate such conflict or interference. 

(5) Where drawings show work without specific routing, dimensions, locations, or position 
relative to other work or existing conditions, and such information is not specifically defined by 
reference to specifications or other information supplied in the Contract Documents, the 
Contractor is responsible for routing, dimensioning, and locating such work in coordination with 
other work or existing conditions in a manner consistent with Contract requirements.  
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(6) It is not the Contractor's responsibility to ensure that the Contract Documents comply 
with applicable laws, statutes, building codes and regulations.  If it comes to the attention of the  

Contractor that any of the Contract Documents do not comply with such requirements, the 
Contractor shall promptly notify the Contracting Officer in writing.  If the Contractor performs any 
of the Work prior to notifying and receiving direction from the Contracting Officer, the Contractor 
shall assume full responsibility for correction of such work, and any fees or penalties that may 
be assessed for non-compliance. 

(7) The Contractor shall immediately bring to the Contracting Officer's attention any 
hazardous materials or conditions not disclosed in the Contract Documents discovered by or 
made known to the Contractor during the performance of the Contract. 

(8) The Contractor must submit a safety plan before commencing work. 
 
III.C.  Contractor Management and Personnel 

FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows: 

(1)  The Contractor shall employ sufficient management and contract administration resources, 
including personnel responsible for project management, field superintendence, change order 
administration, estimating, coordination, inspection, and quality control, to ensure the proper 
execution and timely completion of the Work. The Contractor shall designate a principal of the 
firm or other senior management official to provide executive oversight and problem resolution 
resources to the Project for the life of the Contract. 

(2)  The Contractor shall employ, and require its subcontractors to employ, qualified personnel 
to perform the Work.  The Government reserves the right to exclude, or remove from the site or 
building, any personnel for reasons of incompetence, carelessness, or insubordination, who 
violate rules and regulations concerning conduct on federal property, or whose continued 
employment on the site is otherwise deemed by the Government to be contrary to the public 
interest. 

(3)  Repeated failure or excessive delay by the Contractor to provide qualified personnel shall 
be deemed a default for the purposes of the Termination for Default clause. 
 
III.D.  Project Schedule 

(1)  The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan, 
coordinate, and perform the Work. The Project Schedule shall be produced using widely used, 
commercially available computer software that is capable of generating and monitoring a CPM 
schedule and is compatible with Meridian Proliance.®  For example, compatible software 
includes Microsoft Project,® Primavera SureTrak,® and Primavera Project Planner.® 

(2)  The Project Schedule shall be a rational, reasonable and realistic plan for completing the 
Work, and conform to requirements specified in this clause and elsewhere in this Contract. 

(3)  The Contractor understands and acknowledges that the preparation and proper 
management of the Project Schedule is a material component of the Work, and that the 
Contract price includes all costs of compliance with Project Schedule requirements. 
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(4)  The Project Schedule shall depict all activities necessary to complete the Work, including, 
as applicable, all submittal and submittal review activities, all procurement activities, and all field 
activities, including mobilization, construction, start-up, testing, balancing, commissioning, and 
punchlist.  Activities shall be sufficiently detailed and limited in duration to enable proper 
planning and coordination of the Work, effective evaluation of the reasonableness and realism 
of the Project Schedule, accurate monitoring of progress, and reliable analysis of schedule 
impacts. 

(5)  Within thirty (30) days of NTP, or such other time as may be specified herein, the Contractor 
shall submit its Project Schedule to the Contracting Officer, together with a written narrative 
describing the major work activities, activities on the critical path, and major constraints 
underlying the sequence and logic of the Project Schedule.  The Contractor shall submit the 
Project Schedule in both electronic and hardcopy print format.  

(6)  The Contractor should anticipate that its initial submittal of the Project Schedule shall be 
subject to review and revision as contemplated by Paragraph (11) of this clause, and the 
Contractor shall devote sufficient resources for meetings, revisions, and resubmissions of the 
Project Schedule to address exceptions taken by the Contracting Officer to the initial submittal.  
The Contractor understands and acknowledges that the purpose of the initial review and 
resolution of exceptions is to maximize the usefulness of the Project Schedule for the Parties 
during Contract performance. 

(7)  Activity durations shall be based upon reasonable and realistic allocation of the resources 
required to complete each activity, given physical and logistical constraints on the performance 
of the Work.  All logic shall validly reflect physical or logistical constraints on relationships 
between activities.  Except for the first and last activities in the Project Schedule, each activity 
shall have at least one predecessor and one successor relationship to form a logically 
connected network plan from NTP to the Contract Completion date.   

(8)  The Project Schedule shall incorporate milestone events specified in the Contract, including, 
as applicable, NTP, Substantial Completion, and milestones related to specified work phases 
and site restrictions.  The Project Schedule shall also include Contractor-defined milestones to 
identify target dates for critical events, based upon the Contractor's chosen sequence of work. 

(9)  Unless a shorter period for updates is specified elsewhere, the Contractor shall update the 
Project Schedule monthly to reflect its actual progress in completing the Work, and submit the 
updated Project Schedule to the Contracting Officer within five (5) working days of the end of 
each month or other specified period. 

(10)  If the Contractor revises the Project Schedule after initial submission, the Contractor shall 
provide in writing to the Contracting Officer a narrative describing the substance of the revision, 
the rationale for the revision, and the impact of the revision on the projected Substantial 
Completion date and the available float for all activities.  The Contractor shall only revise 
prospective activities, durations and logic, but addition of detail to prospective activities shall not 
be deemed a revision if the overall duration of the detailed activity does not change.  

(11)  If at any time the Contracting Officer finds that the Project Schedule does not comply with 
any Contract requirement, the Contractor shall, upon written notice of exceptions taken by the 
Contracting Officer, revise the Project Schedule, adjust activity progress, or provide sufficient 
information demonstrating compliance.  Regardless of whether the Contracting Officer takes 
any such exception, the Contractor shall not be relieved of its responsibility for the rationality, 
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reasonableness or realism of the Project Schedule, or its responsibility to achieve Substantial 
Completion within the time specified by this Contract. 

(12)  If the Contractor fails to sufficiently address the Contracting Officer's exceptions to the 
Project Schedule within thirty (30) calendar days of written notice of same, the Contracting 
Officer may withhold retainage until the Project is Substantially Complete or until such time as 
the Contractor has complied with Project Schedule requirements. 

(13)  The Contracting Officer shall be entitled, but not required, to rely upon the Project 
Schedule to evaluate the Contractor's progress, evaluate entitlement to extensions of time and 
determine the criticality or float of any activities described in such Project Schedule. 
 
III.E.  Extensions of Time 

FAR 52.211-13, Time Extensions, is supplemented as follows: 

(1)  If the Contractor requests an extension of the time for Substantial Completion, the 
Contractor shall base its request on analysis of time impact using the Project Schedule as its 
baseline, and shall propose as a new Substantial Completion date to account for the impact.   
The Contractor shall submit a written request to the Contracting Officer setting forth facts and 
analysis in sufficient detail to enable the Contracting Officer to evaluate the Contractor's 
entitlement to an extension of time.   

(2)  The Contractor shall only be entitled to an extension of time to the extent that (a) 
Substantial Completion of the Work is delayed by causes for which the Contractor is not 
responsible under this Contract, and (b) the actual or projected Substantial Completion date is 
later than the date required by this Contract for Substantial Completion. 

(3)  The Contractor shall not be entitled to an extension of time if the Contractor has not updated 
the Project Schedule in accordance with this Contract. 

(4)  The Government shall not be liable for any costs to mitigate time impacts incurred by the 
Contractor that occur less than 30 calendar days after the date the Contractor submits a request 
for extension of time in compliance with this clause. 
 
III.F.  Interpretation of Specifications and Drawings 

FAR 52.236-21, Specifications and Drawings for Construction, and GSAR 552.236-77, 
Specifications and Drawings, are supplemented as follows: 

(1)  Different requirements within the Contract Documents shall be deemed inconsistent only if 
compliance with both cannot be achieved.   

(2)  Unless otherwise noted, the drawings shall be interpreted to provide for a complete 
construction, assembly, or installation of the Work, without regard to the detail with which 
material components are shown in the drawings. 
 
III.G.  Submittals 

FAR 52.236-21, Specifications and Drawings for Construction, GSAR 552.236-78, Shop 
Drawings, Coordination Drawings, and Schedules, and GSAR 552.236-79, Samples are 
supplemented as follows: 
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(1)  The Contractor shall prepare and submit to the Contracting Officer shop drawings, samples, 
calculations, product information, mockups, and other submittals (collectively, "submittals") 
demonstrating compliance with Contract requirements for all Work components as specified 
elsewhere in this Contract.  If particular submittal requirements are not specified for a 
component of the Work, the Contractor shall prepare submittals for such Work as directed by 
the Contracting Officer. 

(2)  The Contractor shall not proceed with work or procure products or materials described or 
shown in submittals until the Contracting Officer has indicated approval of the submittal.   Any 
work or activity undertaken prior to approval shall be at the Contractor’s risk; should the 
Contracting Officer subsequently determine that the work or activity does not comply with the 
Contract, the Contractor shall be responsible for all cost and time required to comply with the 
Contracting Officer's determination.  The Contracting Officer shall have the right to order the 
Contractor to cease execution of work for which submittals have not been approved.  The 
Government shall not be liable for any cost or delay incurred by the Contractor attributable to 
the proper exercise of this right. 

(3)  The Contractor shall be entitled to receive notice of action on submittals within a reasonable 
time, given the volume or complexity of the submittals and the criticality of the affected activities 
to Substantial Completion as may be indicated in the Project Schedule.  The Contractor shall 
not be entitled to receive notice of action on submittals containing variations from Contract 
requirements in less than twenty (20) working days. 

III.H.  Substantial Completion and Contract Completion

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.211-12, 
Liquidated Damages (Construction), and GSAR 552.246-72, Final Inspection and Tests, are 
supplemented as follows: 

(1) For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work, 
and FAR 52.211-12, Liquidated Damages (Construction), the Work shall be deemed complete 
when it is “Substantially Complete.”  The Work shall be deemed "Substantially Complete" if and 
only if the Contractor has completed the Work and related Contract obligations in accordance 
with the Contract Documents, such that the Government may enjoy the intended access, 
occupancy, possession, and use of the entire Work without impairment due to incomplete or 
deficient work, and without interference from the Contractor's completion of remaining work or 
correction of deficiencies in completed work.  In no event shall the Work be deemed 
Substantially Complete if all fire and life safety systems are not tested and accepted by the 
Authority Having Jurisdiction, where such acceptance is required under the Contract.   

(2)  With reasonable advance notice, the Contractor shall submit to the Contracting Officer a 
written proposal recommending a Substantial Completion date (Notice of Substantial 
Completion). The Contracting Officer shall conduct inspections and make a determination of 
Substantial Completion within a reasonable time.  If the Contracting Officer takes exception to 
the Notice of Substantial Completion, the Contractor shall be entitled to a written notice of 
conditions precluding determination of Substantial Completion. 

(3)  The Contractor shall only be entitled to an extension of time to address such conditions if, 
and to the extent that, the Contracting Officer provides notice of such conditions more than thirty 
(30) calendar days after receipt of the Notice of Substantial Completion.  
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(4)  Substantial Completion shall be established by the Contracting Officer's issuance of a 
written determination specifying the date upon which the Work is Substantially Complete. 

(5)  The Contract is complete (Contract Completion) if and only if the Contractor has completed 
all Work and related Contract obligations, corrected all deficiencies and all punch list items, and 
complied with all conditions for final payment. 

(6)  Unless otherwise specifically noted, or otherwise clear from context, all references in this 
Contract to "acceptance" shall refer to issuance of a written determination of Substantial 
Completion.    

(7)  The Contractor shall not be entitled to final payment or release of any retainage held by the 
Government until after Contract Completion.  If the Contractor does not achieve Contract 
Completion within the time required by this Contract, the Government shall be entitled, after 
providing notice to the Contractor, to complete any work remaining unfinished.  The Contractor 
shall be liable to the Government for all costs incurred by the Government to complete such 
work. 
 
III.I.  Use and Possession Prior to Substantial Completion 

FAR 52.236-11, Use and Possession Prior to Completion, is supplemented as follows: 

Exercise by the Government of the right conferred by FAR 52.236-11 shall not relieve the 
Contractor of responsibility for completing any unfinished components of the Work.  
 
III.J.  Finality of Contract Modifications 

As set forth elsewhere in this Contract, the Contractor is entitled to additional consideration 
under certain conditions, including the issuance of change orders.  It is the Contractor's duty to 
include in proposals for equitable adjustment or other consideration all compensation to which it 
may be entitled, including cost and time.  Unless otherwise explicitly stated in a modification to 
the Contract providing such consideration, adjustments to the Contract price or time agreed 
upon therein shall be deemed to provide all compensation to which the Contractor is entitled, 
and shall constitute final settlement of the Contractor's entitlement to compensation on account 
of the change or other condition giving rise to the modification.  
 
III.K.  Liquidated Damages 

FAR 52.211-12, Liquidated Damages is supplemented as follows: 

(1)  The Contractor acknowledges that time is of the essence for the performance of the Work, 
and that determining actual damages from delay would be extremely difficult and impractical.  If 
the Contractor fails to achieve Substantial Completion of the Work within the time specified in 
this Contract, the Contractor shall be liable to the Government for liquidated damages at the 
rate specified in Section I (Project Information), paragraph entitled, “Liquidated Damages Rate,” 
for each calendar day following the required completion date that the Work is not Substantially 
Complete. 

(2)  If the Contract requires different completion dates for different phases or portions of the 
Work, the Contractor shall be liable for liquidated damages at the specified rate for each 
calendar day following the required completion date that the phase or portion of Work is not 
Substantially Complete.  If a single rate is specified, the specified rate shall be apportioned 
between the different phases or portions of the Work. 
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(3)  If the Government elects to accept any portion of the Work not specifically designated as a 
phase or portion of Work with its own required completion date, the liquidated damage rate shall 
be apportioned between accepted work and uncompleted work, and the Contractor's liability for 
liquidated damages shall be computed accordingly. 

III.L.  Insurance Requirements ]

(1)  The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any 
insurance required by law, the following minimum kinds and amounts of insurance required 
pursuant to FAR clause 52.228-5, Insurance – Work on a Government Installation, and GSAR 
552.228-5, Government as Additional Insured.    

(a)  Workers' compensation insurance in the amount required by the jurisdiction in which 
the Contract is performed.  The Contractor shall obtain Employers' liability coverage of at least 
$2,000,000.  If occupational diseases are not covered by workers' compensation insurance, 
Employers' liability coverage shall include occupational diseases.  

(b)  Broad form comprehensive commercial general liability insurance in the amount of at 
least $5,000,000 per occurrence.  Such insurance shall include, but not be limited to, 
contractual liability, bodily injury and property damage. 

(c)  Comprehensive automobile liability covering the operation of all automobiles used in 
connection with performing the Contract in the amount of at least $1,000,000 per person and 
$2,500,000 per occurrence for bodily injury and $1,000,000 per occurrence for property 
damage.  

(2)  The Contractor shall promptly provide to the Contracting Officer proof that it has obtained 
insurance required by the Contract in the form of certificates of insurance.  The Contractor shall 
submit to the Contracting Officer all renewal certificates issued during the life of this Contract 
immediately upon issuance. 

III.M.  Order of Precedence

Different requirements within this Contract shall be deemed inconsistent only if compliance with 
both cannot be achieved.  In case of inconsistency between Contract Documents, the following 
order of precedence shall apply: 

(1)  Section IV of the Agreement 

(2)  Sections I, II, and III of the Agreement 

(3)  The Statement of Work 

(4)  The Specifications 

(5)  The Drawings 

(6)  Exhibits and Other Attachments 

III.N.  Administrative Matters

(1)  Project Meetings.  The Contractor shall attend a preconstruction conference and shall 
participate in regularly scheduled Project meetings.  

(2)  Schedule of Values.  The Contractor shall prepare and submit for approval a detailed cost 
breakdown of the Contract price, to be referred to as the Schedule of Values, assigning values 
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to each component of the Work.  Values must include all direct and indirect costs, although a 
separate value for bond costs may be established.  The Schedule of Values must contain 
sufficient detail to enable the Contracting Officer to evaluate applications for payment.   If this 
Contract requires that the Project Schedule be cost loaded, the Schedule of Values will be 
derived from the Project Schedule.  

(3)  Payments.  FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts, is 
supplemented as follows: 

(a)  Before submitting a request for payment, the Contractor shall attend preinvoice 
payment meetings each month, as scheduled, with the designated Government representative 
for the purpose of facilitating review and approval of payment requests.  Payment meetings may 
be conducted in person or by telephone.  The Contractor shall provide documentation to support 
the prospective payment request. 

(b)  The Contractor shall submit its invoices to the Contracting Officer.  Separate 
payment requests shall be submitted for progress payments, payments of retainage, and partial 
or final payments. 

(c)  If the invoice does not meet the requirements of FAR Clause 52.232-27 (a)(2) and 
the requirements specified in Subparagraphs (3)(a),(d),(e),and(f) of the Administrative Matters 
clause, the Contracting Officer may return the invoice to the Contractor without payment for 
correction.  If the Contracting Officer disputes the requested payment amount, the Government 
may pay the portion of the requested payment that is undisputed. 

(d)  Invoices shall be submitted in an original and two (2) copies to the designated billing 
office specified in this Contract or in individual delivery/work orders. 

(e)  Invoices must include the Account Document Number (ADN) assigned at award. 

(f)  The Contractor shall submit the following information or documentation with each 
invoice: 

(i)  GSA Form 184A and/or 184B - Construction Progress Report (Construction 
Phases Only) or AIA Form G702, including the updated Schedule of Values upon which the 
payment request is based; 

(ii)  GSA Form 2419 - Certification of Progress Payments Under Fixed-Price 
Construction Contract; 

(iii)  The payment terms that apply for the particular services rendered; 

(iv)  Additional documentation: 

Not Applicable 
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(g)  GSA will not be obligated to issue final payment unless the Contractor has 
furnished to the Contracting Officer a release of claims against the Government 
relating to this Contract, and submitted all required product warranties, as-built 
drawings, operating manuals, and other items as specified in the Contract.  The 
Contractor may reserve from the release specific claims only if such claims are 
explicitly identified with stated claim amounts.  All release forms must bear the original 
signature of the signer and must be affixed with the Contractor’s corporate seal or the 
seal of a Notary Public.    

(4)  Prompt Payment.  In accordance with FAR clause 52.232-27, the period for payments is as 
follows: 

(a) Progress Payments:   14 days 

(b) Subsequent Subcontractor Payments:  7 days 

(5)  Payment Information.  The General Services Administration (GSA) makes information on 
contract payments available electronically at http://www.finance.gsa.gov. The Contractor may 
register at the site and review its record of payments. This site provides information only on 
payments made by GSA, not by other agencies. 

(6)  Security Clearances.  Contractor shall comply with the following requirements pertaining to 
security clearances: 

(a)  All personnel performing work under the Contract on the Project site must obtain an 
Enter on Duty (EOD) determination before they will be granted access to the site. 

(b)  To obtain an EOD determination, Contractor shall submit for all such personnel 
fingerprints on Form SF87 and a completed Contractor Information Worksheet (CIW).  Detailed 
information is available at http://www.gsa.gov/portal/category/107203 .  USAccess Credentialing 
Centers can be located at http://www.fedidcard.gov/centerlist.aspx . 

(c)  In addition, all such personnel who will be on site 6 months or longer must apply for 
and receive clearance in accordance with Homeland Security Presidential Directive 12 (HSPD-
12). See Section IV, Contract Clauses, GSAR 552.204-9. 

(7) Safeguarding and Dissemination of Sensitive But Unclassified (SBU) Building Information. 
This clause applies to all recipients of SBU building information, including offerors, bidders, 
awardees, contractors, subcontractors, lessors, suppliers and manufacturers.  

(a) Marking SBU. Contractor-generated documents that contain building information 
must be reviewed by GSA to identify any SBU content, before the original or any copies are 
disseminated to any other parties. If SBU content is identified, the Contracting Officer (CO) may 
direct the contractor, as specified elsewhere in this contract, to imprint or affix SBU document 
markings to the original documents and all copies, before any dissemination.  

(b) Authorized recipients.  

(i)  Building information designated SBU must be protected with access strictly controlled 
and limited to those individuals having a legitimate business need to know such information. 
Those with a need to know may include Federal, State and local government entities, and 
nongovernment entities engaged in the conduct of business on behalf of or with GSA. 
Nongovernment entities may include architects, engineers, consultants, contractors, 
subcontractors, suppliers, utilities, and others submitting an offer or bid to GSA, or performing 
work under a GSA contract or subcontract. Recipient contractors must be registered as “active” 
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in the System for Award Management (SAM) database at www.sam.gov and have a legitimate 
business need to know such information. If a subcontractor is not registered in the SAM and has 
a need to possess SBU building information, the subcontractor shall provide to the contractor its 
DUNS number or its tax ID number and a copy of its business license. The contractor shall keep 
this information related to the subcontractor for the duration of the contract and subcontract.  

(ii) All GSA personnel and Contractors must be provided SBU building information when 
needed for the performance of official Federal, State, and local government functions, such as 
for code compliance reviews and for the issuance of building permits. Public safety entities such 
as fire and utility departments may require access to SBU building information on a need to 
know basis. This clause must not prevent or encumber the dissemination of SBU building 
information to public safety entities.  

c. Dissemination of SBU building information:

(i) By electronic transmission. Electronic transmission of SBU information outside of the 
GSA network must use session encryption (or alternatively, file encryption). Encryption must be 
via an approved NIST algorithm with a valid certification, such as Advanced Encryption 
Standard (AES) or Triple Data Encryption Standard (3DES), in accordance with Federal 
Information Processing Standards Publication (FIPS PUB) 140-2, Security Requirements for 
Cryptographic Modules per GSA policy.  

(ii)  By nonelectronic form or on portable electronic data storage devices. Portable 
electronic data storage devices include, but are not limited to CDs, DVDs, and USB drives. 
Nonelectronic forms of SBU building information include paper documents, among other 
formats.  

1) By mail. Contractors must utilize only methods of shipping that provide services for
monitoring receipt such as track and confirm, proof of delivery, signature confirmation, or 
return receipt.  

2) In person. Contractors must provide SBU building information only to authorized
recipients with a need to know such information. Further information on authorized 
recipients is found in Section 2 of this clause.  

d. Record keeping. Contractors must maintain a list of all entities to which SBU is
disseminated, in accordance with sections 2 and 3 of this clause. This list must include at a 
minimum: (1) the name of the State, Federal, or local government entity, utility, or firm to which 
SBU has been disseminated; (2) the name of the individual at the entity or firm who is 
responsible for protecting the SBU building information, with access strictly controlled and 
limited to those individuals having a legitimate business need to know such information; (3) 
contact information for the named individual; and (4) a description of the SBU building 
information provided. Once “as built” drawings are submitted, the contractor must collect all lists 
maintained in accordance with this clause, including those maintained by any subcontractors 
and/or suppliers, and submit them to the CO. For Federal buildings, final payment may be 
withheld until the lists are received.  

e. Safeguarding SBU documents. SBU building information (both electronic and paper
formats) must be protected, with access strictly controlled and limited to those individuals having 
a legitimate business need to know such information. GSA contractors and subcontractors must 
not take SBU building information outside of GSA or their own facilities or network, except as 
necessary for the performance of that contract. Access to the information must be limited to 
those with a legitimate business need to know.  
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f. Destroying SBU building information. When no longer needed, SBU building 
information must be destroyed so that marked information is rendered unreadable and 
incapable of being restored, in accordance with guidelines provided for media sanitization within 
GSA CIO IT Security 06-32, Media Sanitization Guide and Appendix A of NIST Special 
Publication 800-88, Guidelines for Media Sanitization. Alternatively, SBU building information 
may be returned to the CO.  

g. Notice of disposal. The contractor must notify the CO that all SBU building information 
has been returned or destroyed by the contractor and its subcontractors or suppliers in 
accordance with paragraphs 4 and 6 of this clause, with the exception of the contractor's record 
copy. This notice must be submitted to the CO at the completion of the contract to receive final 
payment. For leases, this notice must be submitted to the CO at the completion of the lease 
term. The contractor may return the SBU documents to the CO rather than destroying them.  

h. Incidents. All improper disclosures of SBU building information must be immediately 
reported to the CO at <insert address and contact information> . If the contract provides for 
progress payments, the CO may withhold approval of progress payments until the contractor 
provides a corrective action plan explaining how the contractor will prevent future improper 
disclosures of SBU building information. Progress payments may also be withheld for failure to 
comply with any provision in this clause until the contractor provides a corrective action plan 
explaining how the contractor will rectify any noncompliance and comply with the clause in the 
future.  

i. Subcontracts. The contractor and subcontractors must insert the substance of this 
clause in all subcontracts.  

 
III.O.  Non-Compliance with Contract Requirements 

In the event the Contractor, after receiving written notice from the Contracting Officer of non-
compliance with any requirement of this Contract, fails to initiate promptly such action as may 
be appropriate to comply with the specified requirement within a reasonable period of time, the 
Contracting Officer shall have the right to order the Contractor to stop any or all work under the 
Contract until the Contractor has complied or has initiated such action as may be appropriate to 
comply within a reasonable period of time. The Contractor will not be entitled to any extension of 
Contract time or payment for any costs incurred as a result of being ordered to stop work for 
such cause.  
 

III.P.  Safeguarding Sensitive Data and Information Technology Resources 

In accordance with FAR 39.105, this section is included in the contract. This section applies to all users of 
sensitive data and information technology (IT) resources, including awardees, contractors, 
subcontractors, lessors, suppliers and manufacturers. The following GSA policies must be followed. 
These policies can be found at http://www.gsa.gov/directives. 

1. CIO P 2100.1 GSA Information Technology (IT) Security Policy  
2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security  
3. CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement for 

Agency and Contractor Employees with Significant Security Responsibilities  
4. CIO 2104.1A GSA Information Technology IT General Rules of Behavior  
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5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology for 
Individuals with Disabilities  

6. CIO 2106.1 GSA Social Media Policy  
7. CIO 2107.1 Implementation of the Online Resource Reservation Software  
8. CIO 2160.4 Provisioning of Information Technology (IT) Devices  
9. CIO 2162.1 Digital Signatures  
10. CIO P 2165.2 GSA Telecommunications Policy  
11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information 

(Pll)  
12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials  
13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA  
14. CIO IL-13-01 Mobile Devices and Applications  
15. CIO IL-14-03 Information Technology (IT) Integration Policy  
16. HCO 9297.1 GSA Data Release Policy  
17. HCO 9297.2B GSA Information Breach Notification Policy  
18. ADM P 9732.1 D Suitability and Personnel Security  

The contractor and subcontractors must insert the substance of this section in all subcontracts. 
 
III.Q. Options and Allowances 
 
Not Applicable 
 
III.R. Additional Terms and Conditions 

Contractor must comply with FAR 52.219-14 Limitations on Subcontracting  

 
IV.  Contract Clauses 
 
 
IV.A.  Clauses Incorporated In Full Text 

(1) FAR 52.222-99 Establishing a Minimum Wage for Contractor (JUL 2014) (DEVIATION) 

This clause implements Executive Order 13658, Establishing a Minimum Wage for 
Contractors, dated February 12, 2014, and OMB Policy Memorandum M-14-09, 
Implementation of the President's Executive Order Establishing a Minimum Wage for 
Contractors, dated June 12, 2014. 

(a) Each service employee, laborer, or mechanic employed in the United States (the 
50 states and the District of Columbia) in the performance of this contract by the prime 
Contractor or any subcontractor, regardless of any contractual relationship which may be 
alleged to exist between the Contractor and service employee, laborer, or mechanic, shall be 
paid not less than the applicable minimum wage under Executive Order 13658.  The 
minimum wage required to be paid to each service employee, laborer, or mechanic 
performing work on this contract between January 1, 2015, and December 31, 2015, shall be 
$10.10 per hour. 
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(b) The Contractor shall adjust the minimum wage paid under this contract each time 
the Secretary of Labor's annual determination of the applicable minimum wage under section 
2(a)(ii) of Executive Order 13658 results in a higher minimum wage. Adjustments to the 
Executive Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be 
effective for all service employees, laborers, or mechanics subject to the Executive Order 
beginning January 1 of the following year.  The Secretary of Labor will publish annual 
determinations in the Federal Register no later than 90 days before such new wage is to 
take effect.  The Secretary will also publish the applicable minimum wage on www.wdol.gov 
(or any successor website).  The applicable published minimum wage is incorporated by 
reference into this contract. 

(c) The Contracting Officer will adjust the contract price or contract unit price under 
this clause only for the increase in labor costs resulting from the annual inflation increases in 
the Executive Order 13658 minimum wage beginning on January 1, 2016. The contracting 
Officer shall consider documentation as to the specific costs and workers impacted in 
determining the amount of the adjustment. 

(d) The Contracting Officer will not adjust the contract price under this clause for any 
costs other than those identified in paragraph (c) of this clause, and will not provide price 
adjustments under this clause that result in duplicate price adjustments with the respective 
clause of this contract implementing the Service Contract Labor Standards statute (formerly 
known as the Service Contract Act) or the Wage Rate Requirements (Construction) statute 
(formerly known as the Davis Bacon Act). 

(e) The Contractor shall include the substance of this clause, including this 
paragraph (e) in all subcontracts. 

(2) FAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and 
Construction Contracts (JUL 2012) 

(a) In the performance of this contract, the contractor shall make maximum use of 
biobased products that are United States Department of Agriculture (USDA)-designated items 
unless— 

(1) The product cannot be acquired— 
(i) Competitively within a time frame providing for compliance with the contract 
performance schedule; 
(ii) Meeting contract performance requirements; or 
(iii) At a reasonable price. 

(2) The product is to be used in an application covered by a USDA categorical 
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are exempt from 
the preferred procurement requirement for the following: 

(i) Spacecraft system and launch support equipment. 
(ii) Military equipment, i.e., a product or system designed or procured for combat 
or combat-related missions.  

(b) Information about this requirement and these products is available at 
http://www.biopreferred.gov. 

(c) In the performance of this contract, the Contractor shall— 
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(1) Report to http://www.sam.gov, with a copy to the Contracting Officer, on the 
product types and dollar value of any USDA-designated biobased products purchased by the 
Contractor during the previous Government fiscal year, between October 1 and September 30; 
and 

(2) Submit this report no later than— 
(i) October 31 of each year during contract performance; and  
(ii) At the end of contract performance. 

 
(3) FAR 52.223-9 Estimate of Percentage of Recovered Material Content for EPA-Designated 

Items (MAY 08)  

(a) Definitions. As used in this clause—  

“Postconsumer material” means a material or finished product that has served its 
intended use and has been discarded for disposal or recovery, having completed its life as a 
consumer item. Postconsumer material is a part of the broader category of “recovered material.”  

“Recovered material” means waste materials and by-products recovered or diverted 
from solid waste, but the term does not include those materials and by-products generated from, 
and commonly reused within, an original manufacturing process.  

(b) The Contractor, on completion of this Contract, shall—  

(1) Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, including, if applicable, the 
percentage of post-consumer material content; and  

(2) Submit this estimate to the Contracting Officer.  
  
(4) GSAR 552.204-9  Personal Identity Verification Requirements (OCT 2012) 

(a) The contractor shall comply with GSA personal identity verification requirements, 
identified at http://www.gsa.gov/hspd12, if contractor employees require access to GSA 
controlled facilities or information systems to perform contract requirements. 

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is 
required to have access to a GSA-controlled facility or access to a GSA-controlled 
information system. 

(5) GSAR 552.252-6 Authorized Deviations in Clauses (Deviation FAR 52.252-6) (SEP 99) 

(a)  Deviations to FAR clauses.  

(1)  This solicitation or contract indicates any authorized deviation to a Federal 
Acquisition Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)” 
after the date of the clause, if the clause is not published in the General Services 
Administration Acquisition Regulation (48 CFR Chapter 5).  

(2)  This solicitation indicates any authorized deviation to a Federal Acquisition 
Regulation (FAR) clause that is published in the General Services Administration 
Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after the date 
of the clause.  
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(b)  Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a 
General Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” 
after the date of the clause.  

(c)  “Substantially the same as” clauses. Changes in wording of clauses prescribed for 
use on a “substantially the same as” basis are not considered deviations.  

(6) Buy American Requirements  

FAR 52.225-9 Buy American—Construction Materials (May 2014) 

(a) Definitions. As used in this clause-- 
“Commercially available off-the-shelf (COTS) item”— 
(1) Means any item of supply (including construction material) that is— 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
(ii) Sold in substantial quantities in the commercial marketplace; and 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 
in the same form in which it is sold in the commercial marketplace; and 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products 
and petroleum products. 
“Component” means an article, material, or supply incorporated directly into a construction 
material. 
“Construction material” means an article, material, or supply brought to the construction site by 
the Contractor or a subcontractor for incorporation into the building or work. The term also 
includes an item brought to the site preassembled from articles, materials, or supplies. 
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site. Materials purchased directly by the Government are supplies, 
not construction material. 
“Cost of components” means-- 
(1) For components purchased by the Contractor, the acquisition cost, including transportation 
costs to the place of incorporation into the construction material (whether or not such costs are 
paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is 
issued); or 
(2) For components manufactured by the Contractor, all costs associated with the manufacture 
of the component, including transportation costs as described in paragraph (1) of this definition, 
plus allocable overhead costs, but excluding profit. Cost of components does not include any 
costs associated with the manufacture of the construction material. 
“Domestic construction material” means— 
(1) An unmanufactured construction material mined or produced in the United States; 
(2) A construction material manufactured in the United States, if— 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 
50 percent of the cost of all its components. Components of foreign origin of the same class or 
kind for which nonavailability determinations have been made are treated as domestic; or 
(ii) The construction material is a COTS item. 
“Foreign construction material” means a construction material other than a domestic 
construction material. 
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“United States” means the 50 States, the District of Columbia, and outlying areas. 
(b) Domestic preference. 
(1) This clause implements the 41 U.S.C. chapter 83, Buy American, by providing a preference 
for domestic construction material. In accordance with 41 U.S.C. 1907, the component test of 
the Buy American statute is waived for construction material that is a COTS item. (See FAR 
12.505(a)(2)). The Contractor shall use only domestic construction material in performing this 
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
(2) This requirement does not apply to information technology that is a commercial item or to the 
construction materials or components listed by the Government as follows: None. 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American statute is 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 
6 percent; 
(ii) The application of the restriction of the Buy American statute to a particular construction 
material would be impracticable or inconsistent with the public interest; or 
(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 
(c) Request for determination of inapplicability of the Buy American statute. 
(1) 
(i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(3) of this clause shall include adequate information for Government evaluation of the 
request, including-- 
(A) A description of the foreign and domestic construction materials; 
(B) Unit of measure; 
(C) Quantity; 
(D) Price; 
(E) Time of delivery or availability; 
(F) Location of the construction project; 
(G) Name and address of the proposed supplier; and 
(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 
(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 
(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not have 
requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 
(2) If the Government determines after contract award that an exception to the Buy American 
statute applies and the Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the contract to allow use of the foreign 
construction material. However, when the basis for the exception is the unreasonable price of a 
domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
(3) Unless the Government determines that an exception to the Buy American statute applies, 
use of foreign construction material is noncompliant with the Buy American statute. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 
unreasonable cost, the Contractor shall include the following information and any applicable 
supporting data based on the survey of suppliers: 
Foreign and Domestic Construction Materials Price Comparison 

Construction material description Unit of measure Quantity Price (dollars) * 

Item 1 

Foreign construction material 

Domestic construction material 

Item 2 

Foreign construction material 

Domestic construction material 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of 
response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[*Include all delivery costs to the construction site and any applicable duty (whether or not a 
duty-free entry certificate is issued).] 
(End of Clause) 

 ( 
(7) Additional Clauses 

(8) Special 8(a) Requirements 

None 

(9)  FAR 52.222-62, Paid Sick Leave under Executive Order 13706 

Implements EO 13706 which requires incorporation of new FAR Clause 52.222-62 in all 
contracts with 52.222-6, Construction Wage Rate Requirements, ($2,000 threshold), or 
52.222-41, Service Contract Labor Standards, ($2,500 threshold) and performance is in 
whole or in part in the United States.   

(10)  FAR 52.222-60 Paycheck Transparency (Executive Order 13673) (Oct 2016) 

Utilize updated templates on and after 1 January to ensure clause incorporation for 
actions over $500K.  Ensure new service solicitations and contracts, effective 1 January 
2017, valued over $500K include the new clause 
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IV.B.  Clauses Incorporated by Reference

The following FAR/GSAR clauses are supplemented in Section III, Terms and Conditions: 
52.211-10, 52.211-12, 52.211-13, 52.228-5, 52.232-5, 52.232-27,  52.236-6, 52.236-11, 52.236-
21, 552.228-5, 552.236-77, 552.236-78, 552.236-79 and 552.246-72. 

(1) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  The full text of a clause may also be accessed electronically at this address: 

http://www.acquisition.gov/comp/far/index.html 

(2)  Federal Acquisition Regulation (FAR) Clauses: 

NUMBER TITLE DATE

52.202-1 Definitions NOV 13

52.203-3 Gratuities APR 84

52.203-5 Covenant Against Contingent Fees JUN 14

52.203-6 Restrictions on Subcontractor Sales to the Government SEP 06

52.203-7 Anti-Kickback Procedures MAY 14

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 
Activity 

MAY 14

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity MAY 14

52.203-12 Limitation on Payments to Influence Certain Federal Transactions OCT 10

52.203-13 Contractor Code of Business Ethics and Conduct APR 10

52.203-14 Display of Hotline Poster(s) (Applies if Contract is Greater than $5 Million 
or Performance Period is Greater than 120 Days) 

DEC 07 

52.203-17 

52.204-2 

Contractor Employee Whistleblower Rights and Requirement to Inform 
Employees of Whistleblower Rights 

Security Requirements 

APR 14

AUG 96 

52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content Paper MAY 11

52.204-7 System for Award Management JUL 13

52.204-9 Personal Identity Verification of Contractor Personnel JAN 11

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards JUL 13

52.204-13 System for Award Management Maintenance JUL 13
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52.204-14 Service Contract Reporting Requirements (Applies to contracts estimated 
total value of  $500,000 or greater) 
 

JAN 14

52.204-18 Commercial and Government Entity Code Maintenance NOV 14

52.204-19 Incorporation by Reference of Representations and Certifications DEC 14

52.209-6 Protecting the Government’s Interest When Subcontracting with 
Contractors Debarred, Suspended, or Proposed for Debarment 
 

AUG 13

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters 
 

JUL 13
 

52.209-10 Prohibition on Contracting with Inverted Domestic Corporations DEC 14

52.211-10 Commencement, Prosecution, and Completion of Work APR 84

52.211-12 Liquidated Damages—Construction (If Applicable) SEP 00

52.211-13 Time Extensions SEP 00

52.211-18 Variation in Estimated Quantity APR 84

52.215-2 Audit and Records-Negotiation OCT10

52.215-10 Price Reduction for Defective Cost or Pricing Data AUG 11

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications AUG 11

52.215-12 Subcontractor Cost or Pricing Data OCT 10

52.215-13 Subcontractor Cost or Pricing Data—Modifications OCT 10

52.215-15 Pension Adjustments and Asset Reversions OCT 10

52.215-17 Waiver of Facilities Capital Cost of Money OCT 97

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other 
Than Pensions 
 

JUL 05

52.219-8 Utilization of Small Business Concerns OCT 14

52.219-14 Limitations on Subcontracting NOV 11

52.219-28 Post-Award Small Business Program Rerepresentation JUL 13

52.222-3 Convict Labor JUN 03

52.222-4 Contract Work Hours and Safety Standards—Overtime Compensation 
 

MAY 14

52.222-6 Construction Wage Rate Requirements MAY 14

52.222-7 Withholding of Funds MAY 14

52.222-8 Payrolls and Basic Records MAY 14
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52.222-9 Apprentices and Trainees JUL 05

52.222-10 Compliance with Copeland Act Requirements FEB 88

52.222-11 Subcontracts (Labor Standards) MAY 14

52.222-12 Contract Termination—Debarment MAY 14

52.222-13 Compliance with Construction Wage Rate Requirements and Related 
Regulations 
 

MAY 14

52.222-14 Disputes Concerning Labor Standards FEB 88

52.222-15 Certification of Eligibility MAY 14 

52.222-21 Prohibition of Segregated Facilities APR 15

52.222-26 Equal Opportunity APR 15

52.222-27 Affirmative Action Compliance Requirements for Construction APR 15

52.222-35 Equal Opportunity for  Veterans
 

JUL 14

52.222-36 Equal Opportunity for Workers with Disabilities JUL 14

52.222-37 Employment Reports on Veterans
 

JUL 14

52.222-40 Notification of Employee Rights Under the National Labor Relations Act DEC 10

52.222-50 Combating Trafficking in Persons MAR 15

52.222-54 Employment Eligibility Verification AUG 13

52.222-55 Minimum Wages Under Executive Order 13658 DEC 14

52.223-3 Hazardous Material Identification and Material Safety Data
 
Alternate I 
 

JAN 97
 
JUL 95 

52.223-5 Pollution Prevention and Right-to-Know Information MAY 11

52.223-6 Drug-Free Workplace MAY 01

52.223-15 Energy Efficiency in Energy-Consuming Products DEC 07

52.223-17 Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts 
 

MAY 08

 
52.223-18 
 
52.224-1 
52.224-2 

 
Encouraging Contractor Policies to Ban Text Messaging While Driving 
 
Privacy Act Notification 
Privacy Act 
 

 
AUG 11 
 
APR 84 
APR 84 
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52.223-19 Compliance with Environmental Management Systems MAY 11

52.225-13 Restrictions on Certain Foreign Purchases JUN 08

52.227-1 Authorization and Consent DEC 07

52.227-2 Notice and Assistance Regarding Patent and Copyright DEC 07

52.227-4 Patent Indemnity—Construction Contracts DEC 07

52.228-2 Additional Bond Security OCT 97

52.228-5 Insurance—Work on a Government Installation JAN 97

52.228-11 Pledges of Assets JAN 12

52.228-12 Prospective Subcontractor Requests for Bonds MAY 14

52.228-14 Irrevocable Letter of Credit NOV 14

52.228-15 Performance and Payment Bonds—Construction OCT 10

52.229-3 Federal, State, and Local Taxes FEB 13

52.232-5 Payments under Fixed-Price Construction Contracts MAY 14

52.232-17 Interest MAY 14

52.232-23 Assignment of Claims MAY 14

52.232-27 Prompt Payment for Construction Contracts MAY 14

52.232-33 Payment by Electronic Funds Transfer—System for Award Management 
 

JUL 13

52.232-39 Unenforceability of Unauthorized Obligations JUN 13

52.232-40 Provide Accelerated Payments to Small Business Subcontractors DEC 13

52.233-1 Disputes MAY 14

 Alternate I DEC 91

52.233-3 Protest after Award AUG 96

52.233-4 Applicable Law for Breach of Contract Claim OCT 04

52.236-2 Differing Site Conditions APR 84

52.236-3 Site Investigation and Conditions Affecting the Work APR 84

 
52.236-5 

 
Material and Workmanship

 
APR 84

52.236-6 Superintendence by the Contractor APR 84

52.236-7 Permits and Responsibilities NOV 91

52.236-8 Other Contracts APR 84
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52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 
Improvements 
 

APR 84

52.236-10 Operations and Storage Areas APR 84

52.236-11 Use and Possession Prior to Completion APR 84

52.236-12 Cleaning Up APR 84

52.236-13 Accident Prevention Alternate I NOV 91

52.236-14 Availability and Use of Utility Services APR 84

52.236-17 Layout of Work APR 84

52.236-21 Specifications and Drawings for Construction FEB 97

52.242-13 Bankruptcy JUL 95

52.242-14 Suspension of Work APR 84

52.243-4 Changes JUN 07

52.244-6 Subcontracts for Commercial Items APR 15

52.245-1 Government Property  Alternate 1
 

APR 12

52.245-9 Use and Charges APR 12

52.246-12 Inspection of Construction AUG 96

52.246-21 Warranty of Construction MAR 94

52.248-3 Value Engineering—Construction OCT 10

52.249-2 Termination for Convenience of the Government (Fixed-Price) APR 12

 Alternate I SEP 96

52.249-10 Default (Fixed-Price Construction) APR 84

52.253-1 Computer Generated Forms JAN 91

 
(3)  GSA Acquisition Regulation (GSAR) Clauses: 
 
NUMBER TITLE 

 
DATE
 

552.203-71 Restriction on Advertising SEP 99 

552.211-72 References to Specifications in Drawings FEB 96 

552.215-70 Examination of Records by GSA FEB 96 

552.227-70 Government Rights (Unlimited) MAY 89 
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552.228-5 Government as Additional Insured MAY 09 

552.229-70 Federal, State, and Local Taxes APR 84 

552.236-70 Definitions APR 84 

552.236-71 Authorities and Limitations APR 84 

552.236-74 Working Hours APR 84 

552.236-75 Use of Premises APR 84 

552.236-76 Measurements APR 84 

552.236-77 Specifications and Drawings SEP 99 

552.236-78 Shop Drawings, Coordination Drawings, and Schedules SEP 99 

552.236-79 Samples APR 84 

552.236-80 Heat APR 84 

552.236-82 Subcontracts APR 84 

552.243-71 Equitable Adjustments JAN 09 

552.246-72 Final Inspection and Tests SEP 99 

 (1)  8(a) Set-Aside 

This contract is an 8(a) Set-Aside; the following clause is incorporated by 
reference: 

552.219-74 Section 8(a) Direct Award 

In accordance with 552.219-74, the cognizant SBA district office is:
 Louisana District Office, New Orleans, LA 70130

IV.C.  Subcontract Requirements

The Contractor is advised that many FAR, GSAR and other Agreement clauses are required to 
be flowed down to subcontracts. Clauses containing flow down requirements include, but may 
not be limited to, those listed below. The Contractor is responsible for ensuring that all 
necessary flow-down clauses are included in all subcontracts. 

(1)  FAR Clauses: 

NUMBER TITLE DATE 

Applicable Buy American Clause (See Buy American Requirements 
under “Clauses Incorporated in Full Text” in Section IV) 

52.203-7 Anti-Kickback Procedures MAY 14 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity MAY 14 
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52.203-12 Limitation on Payments to Influence Certain Federal Transactions OCT 10 

52.203-13 Contractor Code of Business Ethics and Conduct APR 10 

52.203-14 Display of Hotline Poster(s) (Applies if Contract is Greater than $5 
Million or Performance Period is Greater than 120 Days) 

DEC 07 

52.204-9 Personal Identity Verification of Contractor Personnel JAN 11 

52.204-10 Reporting Executive Compensation and First-Tier Subcontract 
Awards 

JUL 13 

52.204-14 Service Contract Reporting Requirements (Applies to contracts 
estimated total value of  $500,000 or greater) 

JAN 14 

52.215-2 Audit and Records-Negotiation OCT 10 

52.215-12 Subcontractor Cost or Pricing Data OCT 10 

52.215-13 Subcontractor Cost or Pricing Data—Modifications OCT 10 

52.215-15 Pension Adjustments and Asset Reversions OCT 10 

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) 
Other Than Pensions 

JUL 05 

52.222-4 Contract Work Hours and Safety Standards—Overtime 
Compensation 

MAY 14 

52.222-6 Construction Wage Rate Requirements MAY 14 

52.222-7 Withholding of Funds MAY 14 

52.222-8 Payrolls and Basic Records MAY 14 

52.222-9 Apprentices and Trainees JUL 05 

52.222-10 Compliance with Copeland Act Requirements FEB 88 

52.222-11 Subcontracts (Labor Standards) MAY 14 

52.222-12 Contract Termination—Debarment MAY 14 

52.222-13 Compliance with Construction Wage Rate Requirements and 
Related Regulations 

MAY 14 

52.222-14 Disputes Concerning Labor Standards FEB 88 

52.222-15 Certification of Eligibility MAY 14 

52.222-21 Prohibition of Segregated Facilities APR 15 

52.222-26 Equal Opportunity APR 15 
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52.222-27 Affirmative Action Compliance Requirements for Construction APR 15 

52.222-35 Equal Opportunity for  Veterans
 

JUL 14 

52.222-36 Equal Opportunity for Workers with Disabilities JUL 14 

52.222-37 Employment Reports on Veterans
 

JUL 14 

52.222-40 Notification of Employee Rights Under the National Labor Relations 
Act 

DEC 10 

52.222-50 Combating Trafficking in Persons FEB 09 

52.222-54 Employment Eligibility Verification AUG 13 

52.222-55 Minimum Wages Under Executive Order 13658 DEC 14 

52.223-6 Drug-Free Workplace MAY 01 

52.223-15 Energy Efficiency in Energy-Consuming Products DEC 07 

52.223-17 Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts 
 

MAY 08 

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While 
Driving 
 

AUG 11 

52.223-19 Compliance with Environmental Management Systems MAY 11 

52.225-13 Restrictions on Certain Foreign Purchases JUN 08 
 

52.227-1 Authorization and Consent DEC 07 

52.228-5 Insurance—Work on a Government Installation JAN 97 

52.236-13 Accident Prevention Alternate I NOV 91 

 

(2)  GSA Acquisition Regulation (GSAR) Clauses: 
 
NUMBER TITLE DATE 

552.215-70 Examination of Records by GSA FEB 96 

 
(3)  Agreement Clauses: 

In Section III of this contract, Sensitive But Unclassified (SBU) Building Information  and 
Safeguarding Sensitve Date and information Technology Resources.  (Terms and Conditions) 
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Offeror Representations and Certifications 

 

1. FAR 52.204-8 Annual Representations and Certifications (Jan 2016) 
 

(a) 

(1) The North American Industry classification System (NAICS) code for this acquisition 
is 238210 (Electrical Contractors and Other Wiring Installation Contractors  

(2) The small business size standard is $15 million average annual receipts. 

(3) The small business size standard for a concern which submits an offer in its own 
name, other than on a construction or service contract, but which proposes to furnish a 
product which it did not itself manufacture, is 500 employees. 

(b) 

(1) If the provision at 52.204-7, System for Award Management, is included in this 
solicitation, paragraph (d) of this provision applies. 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is 
currently registered in the System for Award Management (SAM), and has completed 
the Representations and Certifications section of SAM electronically, the offeror may 
choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certification in the solicitation. The offeror shall indicate 
which option applies by checking one of the following boxes: 

[_] (i) Paragraph (d) applies. 

[_] (ii) Paragraph (d) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 

(c)  

(1) The following representations or certifications in SAM are applicable to this 
solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision 
applies to solicitations when a firm-fixed-price contract or fixed-price contract with 
economic price adjustment is contemplated, unless— 
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(A) The acquisition is to be made under the simplified acquisition 
procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step 
sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or 
regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence 
Certain Federal Transactions. This provision applies to solicitations expected to 
exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that 
do not include the provision at 52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This 
provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its 
outlying areas. 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—
Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision 
applies to solicitations where the contract value is expected to exceed the 
simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to 
invitations for bids except those in which the place of performance is specified by 
the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations 
unless the place of performance is specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). 
This provision applies to solicitations when the contract will be performed in the 
United States or its outlying areas. 

 



GSA Solicitation No. GS-11-P-17-DC-C-0014   

Document: C301/ JAN 2016 
(Offeror Representations and Certifications) Page 3 of 8 

 

(A) The basic provision applies when the solicitations are issued by other 
than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by 
DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when 
contracting by sealed bidding and the contract will be performed in the United 
States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision 
applies to solicitations that include the clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to 
solicitations, other than those for construction, when the solicitation includes the 
clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting 
Requirements. This provision applies to solicitations when it is anticipated the 
contract award will exceed the simplified acquisition threshold and the contract is 
not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to 
solicitations that require the delivery or specify the use of USDA-designated 
items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to 
solicitations that are for, or specify the use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations 
containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act 
Certificate. (Basic, Alternates I, II, and III.) This provision applies to solicitations 
containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision 
applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, 
the provision with its Alternate I applies. 
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(C) If the acquisition value is $50,000 or more but is less than $77,533, 

the provision with its Alternate II applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, 
the provision with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to 
solicitations containing the clause at 52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in 
Sudan--Certification. This provision applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain 
Activities or Transactions Relating to Iran—Representation and Certification. This 
provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution 
Representation. This provision applies to solicitations for research, studies, 
supplies, or services of the type normally acquired from higher educational 
institutions. 

(2) The following representations or certifications are applicable as indicated by the 
Contracting Officer: 

[Contracting Officer check as appropriate.] 

X (i) 52.204-17, Ownership or Control of Offeror.  

___ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed 
End Products. 

___ (iii) 52.222-48, Exemption from Application of the Service Contract Labor 
Standards to Contracts for Maintenance, Calibration, or Repair of Certain 
Equipment--Certification. 

___ (iv) 52.222-52 Exemption from Application of the Service Contract Labor 
Standards to Contracts for Certain Services--Certification. 

___ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered 
Material Content for EPA-Designated Products (Alternate I only). 
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___ (vi) 52.227-6, Royalty Information. 

___ (A) Basic. 

___ (B) Alternate I. 

___ (vii) 52.227-15, Representation of Limited Rights Data and Restricted 
Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the 
SAM Web site accessed through https://www.acquisition.gov . After reviewing the SAM 
database information, the offeror verifies by submission of the offer that the representations and 
certifications currently posted electronically that apply to this solicitation as indicated in 
paragraph (c) of this provision have been entered or updated within the last 12 months, are 
current, accurate, complete, and applicable to this solicitation (including the business size 
standard applicable to the NAICS code referenced for this solicitation), as of the date of this 
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 
identified below [offeror to insert changes, identifying change by clause number, title, date].  

These amended representation(s) and/or certification(s) are also incorporated in this offer and 
are current, accurate, and complete as of the date of this offer. 

FAR Clause Title Date Change 

            

            

 

Any changes provided by the offeror are applicable to this solicitation only, and 
do not result in an update to the representations and certifications posted on 
SAM. 

 

(End of Provision)  

 
 
 
 
 
 
 
 
 

https://www.acquisition.gov/
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2.  52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING (JUL 2015) 

(a) Definition. As used in this provision— 

“Commercial and Government (CAGE) code” means-- 

(1) An identified assigned to entities located in the United States or its outlying areas by 
the Defense Logistics Agency (DLA) Contractor and Government Entity (CAGE) Branch 
to identify a commercial or Government entity; or  

(2) An identifier assigned by a member of the North Atlantic Treaty Organization (NATO) 
or by the NATO Support Agency (NSPA) to entities located outside the United States 
and its outlying areas that the DLA Contractor and Government Entity (CAGE) Branch 
records and maintains in the CAGE master file. This type of code is known as an 
NCAGE code. 

(b) The Offeror shall enter its CAGE code in its offer with its name and address or otherwise 
include it prominently in its proposal. The CAGE code entered must be for that name and 
address. Enter “CAGE” before the number. The CAGE code is required prior to award. 

(c) CAGE codes may be obtained via – 

(1) Registration in the system for Award management (SAM) at www.sam.gov. If the 
Offeror is located in the United States or its outlying areas and does not already have a 
CAGE code assigned, the DLA Contractor and Government Entity (CAGE) Branch will 
assign a CAGE code as a part of the SAM registration process. SAM registrants located 
outside the United States and its outlying areas shall obtain a NCAGE code prior to 
registration in SAM (see paragraph (c)(3) of this provision). 

(2) The DLA Contractor and Government Entity (CAGE) Branch. If registration in SAM is 
not required for the subject procurement, and the offeror does not otherwise register in 
SAM, an offeror located in the United States or its outlying areas may request that a 
CAGE code be assigned by submitting a request at 
http://www.dlis.dla.mil/cage_welcome.asp. 

(3) The appropriate country codification bureau. Entities located outside the United 
States and its outlying areas may obtain an NCAGE code by contacting the Codification 
Bureau in the foreign entity’s country if that country is a member of NATO or a 
sponsored nation. NCAGE codes may be obtained from the NSPA if the foreign entity’s 
country is not a member of NATO or a sponsored nation. Points of contact for 
codification bureaus and NSPA, as well as additional information on obtaining NCAGE 
codes, are available at http://www.dlis.dla.mil/nato/ObtainCAGE.asp. 

 

http://www.sam.gov/
http://www.dlis.dla.mil/cage_welcome.asp
http://www.dlis.dla.mil/nato/ObtainCAGE.asp
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(d) Additional guidance for establishing and maintaining CAGE codes is available at 
http://www.dlis.dla.mil/cage_welcome.asp.  

(e) When a CAGE Code is required for the immediate owner and/or the highest-level owner by 
52.204-17 or 52.212-3(p), the Offeror shall obtain the respective CAGE Code from that entity to 
supply the CAGE Code to the Government. 

(f) Do not delay submission of the offer pending receipt of a CAGE code. 

(End of Provision) 

 

3.  FAR 52.209-7 Information Regarding Responsibility Matters. (JUL 2013) 

(a) Definitions. As used in this provision—  

“Administrative proceeding” means a non-judicial process that is adjudicatory in nature in order 
to make a determination of fault or liability (e.g., Securities and Exchange Commission 
Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed 
Services Board of Contract Appeals Proceedings). This includes administrative proceedings at 
the Federal and State level but only in connection with performance of a Federal contract or 
grant. It does not include agency actions such as contract audits, site visits, corrective plans, or 
inspection of deliverables.  

“Federal contracts and grants with total value greater than $10,000,000” means—  

(1) The total value of all current, active contracts and grants, including all priced options; and  

(2) The total value of all current, active orders including all priced options under indefinite-
delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and 
multiple-award Schedules).  

“Principal” means an officer, director, owner, partner, or a person having primary management 
or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 
head of a division or business segment; and similar positions).  

(b) The offeror   has does not have current active Federal contracts and grants with total 
value greater than $10,000,000.  

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by 
submission of this offer, that the information it has entered in the Federal Awardee Performance 
and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of 
submission of this offer with regard to the following information:  

 

 

 

 

 

http://www.dlis.dla.mil/cage_welcome.asp
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(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in 
connection with the award to or performance by the offeror of a Federal contract or grant, been 
the subject of a proceeding, at the Federal or State level that resulted in any of the following 
dispositions:  

(i) In a criminal proceeding, a conviction.  

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a 
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.  

(iii) In an administrative proceeding, a finding of fault and liability that results in—  

(A) The payment of a monetary fine or penalty of $5,000 or more; or  

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.  

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent 
or compromise with an acknowledgment of fault by the Contractor if the proceeding could have 
led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this 
provision.  

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) 
of this provision, whether the offeror has provided the requested information with regard to each 
occurrence.  

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this 
provision in FAPIIS as required through maintaining an active registration in the System for 
Award Management database via https://www.acquisition.gov (see 52.204-7).  

 

(End of Provision) 

 
 

https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
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BLS IT Infrastructure  

Scope of Work Overview 

April 26, 2017                                                   

 

I. Project Identification  

 

A. Project Title: BLS IT Infrastructure  

B. Building: Bureau of Labor Statistics, Post Square {DC0011ZZ} 

C. Location:  2 Massachusetts Avenue, North East, Washington DC 

 

II. Scope of Work  

On behalf of the Bureau of Labor Statistics (BLS), the General Services Administration 

(GSA) requires services to survey, furnish, and install wireless access points with 

associated equipment and cabling to respective telecommunications closets. So that BLS 

offices spaces on the ground, first, second, third, fourth, and fifth floors have modern and 

reliable wireless access. (2) Furnish and install new, independent fiber optic cable 

backbone with appropriate terminations from our main distribution frame (MDF), located 

on the ground floor, to each of our 27 telecommunication closets (TCs) on the ground to 

fifth floor. In addition, BLS is seeking the creation of as-built drawings that depict the 

existing vertical and horizontal conduits on the ground through fifth floors.  

III. Period of Performance  

The project be by completed by August 31, 2017.  

All work shall meet current codes, regulations, industry standards, and GSA’s P100 

Facilities Standards for the Public Building Service. 

Contractor shall perform all work after normal business hours. Normal business hours are 

Monday-Friday, 7:00 AM to 5:00 PM, except for Federal Holidays. Contractor shall 

work nights, weekends, and federal holidays. Contractor may perform noisy work from 

6:00 PM to 7:00 AM, and through weekends and holidays. 

A. Definitions and Standards: 

Provide: Furnish and install, complete and ready for intended use. 

Install: Operations at project site, including unloading, unpacking, assembly, erecting, 

placing, anchoring, applying, and working to dimension, finishing, curing, protection, 

cleaning and similar requirements. 



Furnish: Supply and deliver to project site, ready for unloading unpacking installation, 

assembly and similar subsequent requirements. 

Remove: Remove from site and dispose of properly  

A. Requirements  

 

The following includes, but is not limited to, the work required to fulfill the objectives of 

this project as necessary for each technical discipline.  

1. Contractor is advised to visit the project site before submitting bid 

proposal to determine the extent of the work. 

2. In general, the Scope shall follow the attached “BLS Structure Cable System 

Improvement Project” and “Wireless Install Tasks” documents.  

3. Project Coordination: Contractor shall coordinate all work activities with 

BLS/GSA Project Manager. 

4. HSPD-12: Contractor shall submit a Contractor Information Worksheet (CIW) to 

the GSA Project Manager. For this project, BLS will issue HSPD-12 badges to 

cleared workers. Workers shall adhere to BLS security regulations. Workers, 

equipment, tools, and materials shall go through BLS Security screening upon 

entry into the building. 

5. Project Schedule: Contractor shall submit a Project Schedule for GSA approval 

no later than 30-days after Notice to proceed. 

6. Cutting & Patching: Contractor shall cut and patch existing finishes according to 

GSA’s Specification Section 017310 – Cutting and Patching. 

7. Submittals: Contractor shall submit product data sheets, color samples, and 

MSDS sheets for alt materials to be used in this project for GSA/BLS approval, 

according to GSA's Specification section 013300 - Submittal Procedures. 

8. Clean-Up: Contractor shall submit product data sheets, color samples, and MSDS 

sheets for alt materials to be used in this project for GSA/BLS approval, 

according to GSA's Specification section 013300 - Submittal Procedures. 

9. Hazmat: It is not anticipated that Asbestos-Containing Materials (ACM) or Lead-

Based Paint (LBP) will be encountered during work activities.  However, work 

area should be inspected prior to starting work and if material suspect lo be ACMs 

or LBPs are present, bulk asbestos and/or lead paint chip sampling shall be 

collected and tested. If workers encounter suspect materials during work, all work 

activities in that area shall cease immediately and bulk asbestos and/or lead paint 

chip sampling shall be conducted. If the materials sampled are determined 

necessary for removal, under Section 3.02 of Specifications Section 01546, then 

the contractor shall adhere to the specification and the requirements of 

specification Section 02085 for asbestos removal and 02090 for removal and 

disposal of lead based paint. 



10. Environmental: Whenever possible the contractor will utilize low-VOC 

materials on project within Federal buildings. 

11. Waste & Disposal: All waste generated as a result of contractor including but not 

limited to excavation and construction and/or installation of contractor supplied 

materials or equipment is the property of the contractor except items defined as 

"salvage" by the Government. The contractor is responsible for the removal and 

proper disposal of their waste and shall not use government owned or controlled 

Equipment to contain, store, or otherwise handle their trash waste materials or 

debris. The contractor shall provide sufficient containers to properly store and 

remove all waste created by their operations and remove same from the job site as 

soon as practicable. The contractor is responsible for assuring that all waste 

generated in competing this work from Government work is managed and 

disposed in a manner compliant with local, State and Federal law and regulations. 

The contractor is responsible for ensuring facility that is receiving the waste has 

been certified by the appropriate State or local agency for that type of waste 

management, or by the Environmental Protection Agency. 

12. Green Purchasing: Products and materials play a significant role in making 

building construction and operations more sustainable - on a par with energy use 

and waste management in impact. In addition, the product and material choices 

GSA makes affects the health of our customers directly. Numerous statutes, 

regulations, and executive orders require Federal agencies and their contractors to 

purchase products with various environmental attributes. As part of an effort to 

improve GSA's performance in this area, the Offices of Acquisition Management, 

Design and Construction, Facilities Management and Services Programs, and 

Leasing have identified the products that GSA uses most frequently and 

developed clear environmental standards for them. These products have been 

called "Key Sustainable Products" or "KSPs." The list of KSP products and 

standards can be found at https://www.gsa.gov/portal/directive/d0/content/664134 

 

The standards will be updated periodically to reflect changes in the market. 

Products meeting all of the KSP standards are widely available at prices 

comparable to or lower than their non-sustainable counterparts. Contractor shall 

purchase Key Sustainable Products for this project. 

13.  All work shall be installed according to manufacturer’s instructions, standard 

construction practices, and in a workmanlike manner. 

14. Contractors shall contract the GSA Building Manager’s Office (Contact: Mr. Jim 

Trainor 202-438-8733) for all Access Permits. Bum Permits and Utility Outage 

Permits. 

15. Contractor shall clean the worksite on a daily basis. Contractor shall coordinate 

dumpster location with the GSA Building Manager’s Office.  

https://www.gsa.gov/portal/directive/d0/content/664134


16. Contractor shall request a final Inspection from the GSA project manager within 

72-hours of work completion. 

17. Contractor shall perform the work according to GSA’s Specification Section 

01546- Safety and Health.  

 

IV. Special Considerations 

 

A. Submittals 

1. Before any work is commenced, the Contracting Officer must approve all 

submittals. Manufacturer’s data shall be provided and annotated to show 

the specific model, type and size of each item.  

B. Revisions 

1. Prior approval by GSA of the documents listed, the Contractor shall 

correct or revise any drawings and documents, without additional cost to 

comply with the provisions of this document. 

2. The normal required review time by GSA is 5 work days. 

3. All formal submissions are subject to update and editing to reflect 

feedback from GSA. Describing the changes in the review documents as a 

written response without making changes in the contract documents is 

considered non-responsive. 

4. The government shall not be liable for any additional contractor costs due 

to changes or revisions in the requirements of this document, which would 

increase the scope of services as originally negotiated and agreed to, 

unless such changes or revisions are authorized and approved by the 

Contracting Officer in writing. All requests for changes or revisions 

received by the contractor shall, therefore, be referred to the Contracting 

Officer for his or her approval. 

C. Closeout  

1. Prior to final payment under this work order, the Contractor shall furnish 

the Government with A Release of Claims (GSA Form 1142) to the 

Government under the applicable portions of this contract, other than such 

claims as the Contractor may except by description and staled amount of 

each claim. 

2. Any security IDs issued by GSA or the Tenant Agency for the purposes 

of this task shall be returned to GSA prior to the Final Payment.  

 

 

 

 



V. Attachments  

A. Structured Cable System Improvement Project  

B. Wireless Installation Task 

C. Specification Section 001546 – Safety and Health  

D. Specification Section 013300 – Submittal Procedures 

E. Specification Section 017310 – Cutting and Patching  

 

End of Scope of Work  
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(See                                                               ).

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair)
IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.

9. FOR INFORMATION
CALL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
SOLICITAT

1. SOLICITATION NUMBER

5. REQUISITION/PURCHASE REQUEST NUMBER

CODE

6. PROJECT NUMBER

8. ADDRESS OFFER TO

4. CONTRACT NUMBER

7. ISSUED BY

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

11. The contractor shall begin performance within

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES", indicate within how many calendar days after award in Item 12b.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than

STANDARD FORM 1442 (REV. 8/2014) 
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

is, is not required.

local time

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

(date).  If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes 

copies to perform the work required are due at the place specified in Item 8 by (hour)

award,

YES NO

notice to proceed. This performance period is mandatory negotiable.

calendar days and complete it within calendar days after receiving

a. NAME b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

12b. CALENDAR DAYS

2. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE  OF      PAGES

GS-11-P-17-DC-C-0014

R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

See Attached

WPH1AC
R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

EQWPMA-17-0069
WPH1AC

Briana Glover

1 35/8/2017

5/25/2017

5

60

2:00 PM (EST)

7

By August 31, 2017

GS-11-P-17-DC-C-0035

(b) (6)



17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE.

AWARD (To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
(Type or print)

31c. DATE

STANDARD FORM 1442 (REV. 8/2014) BACK

31

B

31a. NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document.) Your offer on this 
solicitation is hereby accepted as to the items listed. This award consummates the 
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award. No further contractual document is necessary.

30b. SIGNATURE 30c. DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return
and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract. The rights  
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office.)  Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

27. PAYMENT WILL BE MADE BY

10 U.S.C. 2304(c) ( ) 41 U.S.C. 3304(a) (                      )

20c. OFFER DATE

26 5
WPH1AC

R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

GSA, METROPOLITAN SERVICE CENTER
STE 200W
1099 14TH STREET NW
WASHINGTON, DC 20005

Haynes Thompson

Line Item 0001

$1,357,519.00 See Attached

X

6/30/2017

(b) (6)

(b) (6)

APC Construction, LLC
1910 Peters Road
Harvey, LA 70058                            


(504) 539-4260 

83-076-0869

5LJK6

0001

05.09.17

0002

05.22.17

Jacque Ballay, Company Vice President 

06.15.2017

See Attached Price Schedule

0003

5.25.17

0004

6.01.17



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

3

creation of drawings, as outline

labor, materials, equipment, and

telecommunication closets and

Contractor must provide all

terminations, upgrades to

BLS IT Infrastructure

new, independent fiber,

1

3

complete the installation of

LS

later than August 31, 2017.
in the Statement of Work no

any other incidental required to

(b) (4)



SF1442 List of Accounting Strings
 
Accounting String Amount Obligated

$1,357,519.00

GS-11-P-17-DC-C-0035

(b) (4)



General Decision Number: DC170002 05/05/2017  DC2 

Superseded General Decision Number: DC20160002 

State: District of Columbia 

Construction Type: Building 

County: District of Columbia Statewide. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.20 for calendar year 2017 applies to all contracts 
subject to the Davis‐Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015. If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.20 (or the applicable wage rate 
listed on this wage determination, if it is higher) for all 
hours spent performing on the contract in calendar year 2017. 
The EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/06/2017 
          1              01/13/2017 
          2              04/21/2017 
          3              05/05/2017 

 ASBE0024‐007 10/01/2016 

                                  Rates          Fringes 

ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 35.03            15.32 

  Includes the application of all insulating materials, 
  protective coverings, coatings and finishes to all types of 
  mechanical systems 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ASBE0024‐008 10/01/2016 

                                  Rates          Fringes 

ASBESTOS WORKER:  HAZARDOUS    
MATERIAL HANDLER.................$ 22.36             6.79 

  Includes preparation, wetting, stripping, removal, scrapping, 
  vacuuming, bagging and disposing of all insulation 
  materials, whether they contain asbestos or not, from 
  mechanical systems 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ASBE0024‐014 10/01/2016 

                                  Rates          Fringes 

FIRESTOPPER......................$ 27.56             7.23 

RFP: GS-11-P-7-DC-C-0014



  Includes the application of materials or devices within or 
  around penetrations and openings in all rated wall or floor 
  assemblies, in order to prevent the pasage of fire, smoke 
  of other gases. The application includes all components 
  involved in creating the rated barrier at perimeter slab 
  edges and exterior cavities, the head of gypsum board or 
  concrete walls, joints between rated wall or floor 
  components, sealing of penetrating items and blank openings. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 BRDC0001‐002 05/01/2016 

                                  Rates          Fringes 

BRICKLAYER.......................$ 30.61             9.67 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0177‐003 05/01/2016 

                                  Rates          Fringes 

CARPENTER, Includes Drywall    
Hanging, Form Work, and Soft    
Floor Laying‐Carpet..............$ 27.81             9.93 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
* CARP0179‐001 05/01/2017 

                                  Rates          Fringes 

PILEDRIVERMAN....................$ 30.69             9.45 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 CARP0219‐001 04/01/2016 

                                  Rates          Fringes 

MILLWRIGHT.......................$ 32.04             9.93 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0026‐016 11/07/2016 

                                  Rates          Fringes 

ELECTRICIAN, Includes    
Installation of     
HVAC/Temperature Controls........$ 44.15            16.47 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEC0026‐017 09/05/2016 

                                  Rates          Fringes 

ELECTRICAL INSTALLER  (Sound    
& Communication Systems).........$ 27.55            10.20 

  SCOPE OF WORK: Includes low voltage construction, 
  installation, maintenance and removal of teledata 
  facilities (voice, data and video) including outside plant, 
  telephone and data inside wire, interconnect, terminal 
  equipment, central offices, PABX, fiber optic cable and 
  equipment, railroad communications, micro waves, VSAT, 
  bypass, CATV, WAN (Wide area networks), LAN (Local area 
  networks) and ISDN (Integrated systems digital network). 

  WORK EXCLUDED: The installation of computer systems in 
  industrial applications such as assembly lines, robotics 
  and computer controller manufacturing systems.  The 
  installation of conduit and/or raceways shall be installed 
  by Inside Wiremen. On sites where there is no Inside 

RFP: GS-11-P-7-DC-C-0014



  Wireman employed, the Teledata Technician may install 
  raceway or conduit not greater than 10 feet. Fire alarm 
  work is excluded on all new construction sites or wherever 
  the fire alarm system is installed in conduit.  All HVAC 
  control work. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ELEV0010‐001 01/01/2017 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 42.79       31.585+a+b 

  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas 
  Day and the Friday after Thanksgiving. 

  b. VACATIONS: Employer contributes 8% of basic hourly rate 
  for 5 years or more of service; 6% of basic hourly rate for 
  6 months to 5 years of service as vacation pay credit. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 IRON0005‐005 06/01/2016 

                                  Rates          Fringes 

IRONWORKER, STRUCTURAL AND    
ORNAMENTAL.......................$ 30.85           19.435 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 IRON0201‐006 05/01/2016 

                                  Rates          Fringes 

IRONWORKER, REINFORCING..........$ 27.90            19.13 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 LABO0657‐015 06/01/2015 

                                  Rates          Fringes 

LABORER:  Skilled................$ 22.63             7.31 

  FOOTNOTE:  Potmen, power tool operator, small machine 
  operator, signalmen, laser beam operator, waterproofer, 
  open caisson, test pit, underpinning, pier hole and 
  ditches, laggers and all work associated with lagging that 
  is not expressly stated, strippers, operator of hand 
  derricks, vibrator operators, pipe layers, or tile layers, 
  operators of jackhammers, paving breakers, spaders or any 
  machine that does the same general type of work, carpenter 
  tenders, scaffold builders, operators of towmasters, 
  scootcretes, buggymobiles and other machines of similar 
  character, operators of tampers and rammers and other 
  machines that do the same general type of work, whether 
  powered by air, electric or gasoline, builders of trestle 
  scaffolds over one tier high and sand blasters, power and 
  chain saw operators used in clearing, installers of well 
  points, wagon drill operators, acetylene burners and 
  licensed powdermen, stake jumper,demolition. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 MARB0002‐004 05/01/2016 

                                  Rates          Fringes 

MARBLE/STONE MASON...............$ 35.91            16.17 
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  INCLUDING pointing, caulking and cleaning of All types of 
  masonry, brick, stone and cement EXCEPT pointing, caulking, 
  cleaning of existing masonry, brick, stone and cement 
  (restoration work) 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 MARB0003‐006 05/01/2016 

                                  Rates          Fringes 

TERRAZZO WORKER/SETTER...........$ 27.25            10.68 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 MARB0003‐007 05/01/2016 

                                  Rates          Fringes 

TERRAZZO FINISHER................$ 22.46             9.75 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 MARB0003‐008 05/01/2016 

                                  Rates          Fringes 

TILE SETTER......................$ 27.25            10.68 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 MARB0003‐009 05/01/2016 

                                  Rates          Fringes 

TILE FINISHER....................$ 22.46             9.75 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0051‐014 06/01/2014 

                                  Rates          Fringes 

GLAZIER   
     Glazing Contracts $2  
     million and under...........$ 24.77             9.85 
     Glazing Contracts over $2  
     million.....................$ 28.61             9.85 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PAIN0051‐015 06/01/2016 

                                  Rates          Fringes 

PAINTER   
     Brush, Roller, Spray and  
     Drywall Finisher............$ 24.89             9.15 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0891‐005 07/01/2016 

                                  Rates          Fringes 

PLASTERER........................$ 28.83             6.05 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0891‐006 02/01/2017 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 27.65            10.08 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLAS0891‐007 08/01/2016 

                                  Rates          Fringes 
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FIREPROOFER   
     Handler.....................$ 16.50             4.89 
     Mixer/Pump..................$ 18.50             4.89 
     Sprayer.....................$ 23.00             4.89 

  Spraying of all Fireproofing materials. Hand application of 
  Fireproofing materials. This includes wet or dry, hard or 
  soft. Intumescent fireproofing and refraction work, 
  including, but not limited to, all steel beams, columns, 
  metal decks, vessels, floors, roofs, where ever 
  fireproofing is required. Plus any installation of thermal 
  and acoustical insulation. All that encompasses setting up 
  for Fireproofing, and taken down. Removal of fireproofing 
  materials and protection. Mixing of all materials either by 
  hand or machine following manufactures standards. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0005‐010 10/01/2016 

                                  Rates          Fringes 

PLUMBER..........................$ 40.67          17.10+a 

  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 PLUM0602‐008 11/01/2016 

                                  Rates          Fringes 

PIPEFITTER, Includes  HVAC    
Pipe Installation................$ 39.89          20.52+a 

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans' Day, Thanksgiving Day and the day after 
  Thanksgiving and Christmas Day. 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 ROOF0030‐016 05/01/2016 

                                  Rates          Fringes 

ROOFER...........................$ 28.75            11.74 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SFDC0669‐002 04/01/2017 

                                  Rates          Fringes 

SPRINKLER FITTER (Fire    
Sprinklers)......................$ 34.40            19.24 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 SHEE0100‐015 07/01/2016 

                                  Rates          Fringes 

SHEET METAL WORKER (Including    
HVAC Duct Installation)..........$ 40.27          17.24+a 

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veterans Day, Thanksgiving Day and Christmas Day 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
  SUDC2009‐003 05/19/2009 

                                  Rates          Fringes 

LABORER:  Common or General......$ 13.04             2.80 
   
LABORER:  Mason Tender ‐    
Cement/Concrete..................$ 15.40             2.85 
   
LABORER: Mason Tender for    
pointing, caulking, cleaning    
of existing masonry, brick,    
stone and cement structures    
(restoration work); excludes    
pointing, caulking and    
cleaning of new or    
replacement masonry, brick,    
stone and cement.................$ 11.67                  
   
POINTER, CAULKER, CLEANER,    
Includes pointing, caulking,    
cleaning of existing masonry,    
brick, stone and cement    
structures (restoration    
work); excludes pointing,    
caulking, cleaning of new or    
replacement    
masonry, brick, stone or    
cement...........................$ 18.88                  
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

WELDERS ‐ Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis‐Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health‐related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health‐related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
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The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198‐005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non‐union rates. Example: SULA2012‐007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG‐OH‐0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
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‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis‐Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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BLS IT Infrastructure  

Scope of Work Overview 

April 26, 2017                                                   

 

I. Project Identification  

 

A. Project Title: BLS IT Infrastructure  

B. Building: Bureau of Labor Statistics, Post Square {DC0011ZZ} 

C. Location:  2 Massachusetts Avenue, North East, Washington DC 

 

II. Scope of Work  

On behalf of the Bureau of Labor Statistics (BLS), the General Services Administration 

(GSA) requires services to survey, furnish, and install wireless access points with 

associated equipment and cabling to respective telecommunications closets. So that BLS 

offices spaces on the ground, first, second, third, fourth, and fifth floors have modern and 

reliable wireless access. (2) Furnish and install new, independent fiber optic cable 

backbone with appropriate terminations from our main distribution frame (MDF), located 

on the ground floor, to each of our 27 telecommunication closets (TCs) on the ground to 

fifth floor. In addition, BLS is seeking the creation of as-built drawings that depict the 

existing vertical and horizontal conduits on the ground through fifth floors.  

III. Period of Performance  

The project be by completed by August 31, 2017.  

All work shall meet current codes, regulations, industry standards, and GSA’s P100 

Facilities Standards for the Public Building Service. 

Contractor shall perform all work after normal business hours. Normal business hours are 

Monday-Friday, 7:00 AM to 5:00 PM, except for Federal Holidays. Contractor shall 

work nights, weekends, and federal holidays. Contractor may perform noisy work from 

6:00 PM to 7:00 AM, and through weekends and holidays. 

A. Definitions and Standards: 

Provide: Furnish and install, complete and ready for intended use. 

Install: Operations at project site, including unloading, unpacking, assembly, erecting, 

placing, anchoring, applying, and working to dimension, finishing, curing, protection, 

cleaning and similar requirements. 



Furnish: Supply and deliver to project site, ready for unloading unpacking installation, 

assembly and similar subsequent requirements. 

Remove: Remove from site and dispose of properly  

A. Requirements  

 

The following includes, but is not limited to, the work required to fulfill the objectives of 

this project as necessary for each technical discipline.  

1. Contractor is advised to visit the project site before submitting bid 

proposal to determine the extent of the work. 

2. In general, the Scope shall follow the attached “BLS Structure Cable System 

Improvement Project” and “Wireless Install Tasks” documents.  

3. Project Coordination: Contractor shall coordinate all work activities with 

BLS/GSA Project Manager. 

4. HSPD-12: Contractor shall submit a Contractor Information Worksheet (CIW) to 

the GSA Project Manager. For this project, BLS will issue HSPD-12 badges to 

cleared workers. Workers shall adhere to BLS security regulations. Workers, 

equipment, tools, and materials shall go through BLS Security screening upon 

entry into the building. 

5. Project Schedule: Contractor shall submit a Project Schedule for GSA approval 

no later than 30-days after Notice to proceed. 

6. Cutting & Patching: Contractor shall cut and patch existing finishes according to 

GSA’s Specification Section 017310 – Cutting and Patching. 

7. Submittals: Contractor shall submit product data sheets, color samples, and 

MSDS sheets for alt materials to be used in this project for GSA/BLS approval, 

according to GSA's Specification section 013300 - Submittal Procedures. 

8. Clean-Up: Contractor shall submit product data sheets, color samples, and MSDS 

sheets for alt materials to be used in this project for GSA/BLS approval, 

according to GSA's Specification section 013300 - Submittal Procedures. 

9. Hazmat: It is not anticipated that Asbestos-Containing Materials (ACM) or Lead-

Based Paint (LBP) will be encountered during work activities.  However, work 

area should be inspected prior to starting work and if material suspect lo be ACMs 

or LBPs are present, bulk asbestos and/or lead paint chip sampling shall be 

collected and tested. If workers encounter suspect materials during work, all work 

activities in that area shall cease immediately and bulk asbestos and/or lead paint 

chip sampling shall be conducted. If the materials sampled are determined 

necessary for removal, under Section 3.02 of Specifications Section 01546, then 

the contractor shall adhere to the specification and the requirements of 

specification Section 02085 for asbestos removal and 02090 for removal and 

disposal of lead based paint. 



10. Environmental: Whenever possible the contractor will utilize low-VOC 

materials on project within Federal buildings. 

11. Waste & Disposal: All waste generated as a result of contractor including but not 

limited to excavation and construction and/or installation of contractor supplied 

materials or equipment is the property of the contractor except items defined as 

"salvage" by the Government. The contractor is responsible for the removal and 

proper disposal of their waste and shall not use government owned or controlled 

Equipment to contain, store, or otherwise handle their trash waste materials or 

debris. The contractor shall provide sufficient containers to properly store and 

remove all waste created by their operations and remove same from the job site as 

soon as practicable. The contractor is responsible for assuring that all waste 

generated in competing this work from Government work is managed and 

disposed in a manner compliant with local, State and Federal law and regulations. 

The contractor is responsible for ensuring facility that is receiving the waste has 

been certified by the appropriate State or local agency for that type of waste 

management, or by the Environmental Protection Agency. 

12. Green Purchasing: Products and materials play a significant role in making 

building construction and operations more sustainable - on a par with energy use 

and waste management in impact. In addition, the product and material choices 

GSA makes affects the health of our customers directly. Numerous statutes, 

regulations, and executive orders require Federal agencies and their contractors to 

purchase products with various environmental attributes. As part of an effort to 

improve GSA's performance in this area, the Offices of Acquisition Management, 

Design and Construction, Facilities Management and Services Programs, and 

Leasing have identified the products that GSA uses most frequently and 

developed clear environmental standards for them. These products have been 

called "Key Sustainable Products" or "KSPs." The list of KSP products and 

standards can be found at https://www.gsa.gov/portal/directive/d0/content/664134 

 

The standards will be updated periodically to reflect changes in the market. 

Products meeting all of the KSP standards are widely available at prices 

comparable to or lower than their non-sustainable counterparts. Contractor shall 

purchase Key Sustainable Products for this project. 

13.  All work shall be installed according to manufacturer’s instructions, standard 

construction practices, and in a workmanlike manner. 

14. Contractors shall contract the GSA Building Manager’s Office (Contact: Mr. Jim 

Trainor 202-438-8733) for all Access Permits. Bum Permits and Utility Outage 

Permits. 

15. Contractor shall clean the worksite on a daily basis. Contractor shall coordinate 

dumpster location with the GSA Building Manager’s Office.  

https://www.gsa.gov/portal/directive/d0/content/664134


16. Contractor shall request a final Inspection from the GSA project manager within 

72-hours of work completion. 

17. Contractor shall perform the work according to GSA’s Specification Section 

01546- Safety and Health.  

 

IV. Special Considerations 

 

A. Submittals 

1. Before any work is commenced, the Contracting Officer must approve all 

submittals. Manufacturer’s data shall be provided and annotated to show 

the specific model, type and size of each item.  

B. Revisions 

1. Prior approval by GSA of the documents listed, the Contractor shall 

correct or revise any drawings and documents, without additional cost to 

comply with the provisions of this document. 

2. The normal required review time by GSA is 5 work days. 

3. All formal submissions are subject to update and editing to reflect 

feedback from GSA. Describing the changes in the review documents as a 

written response without making changes in the contract documents is 

considered non-responsive. 

4. The government shall not be liable for any additional contractor costs due 

to changes or revisions in the requirements of this document, which would 

increase the scope of services as originally negotiated and agreed to, 

unless such changes or revisions are authorized and approved by the 

Contracting Officer in writing. All requests for changes or revisions 

received by the contractor shall, therefore, be referred to the Contracting 

Officer for his or her approval. 

C. Closeout  

1. Prior to final payment under this work order, the Contractor shall furnish 

the Government with A Release of Claims (GSA Form 1142) to the 

Government under the applicable portions of this contract, other than such 

claims as the Contractor may except by description and staled amount of 

each claim. 

2. Any security IDs issued by GSA or the Tenant Agency for the purposes 

of this task shall be returned to GSA prior to the Final Payment.  

 

 

 

 



V. Attachments  

A. Structured Cable System Improvement Project  

B. Wireless Installation Task 

C. Specification Section 001546 – Safety and Health  

D. Specification Section 013300 – Submittal Procedures 

E. Specification Section 017310 – Cutting and Patching  

 

End of Scope of Work  
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Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



Scope of Work 

Attachment A

(b) (5), (b) (7)(F)



(See                                                               ).

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair)
IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.

9. FOR INFORMATION
CALL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
SOLICITATI

1. SOLICITATION NUMBER

5. REQUISITION/PURCHASE REQUEST NUMBER

CODE

6. PROJECT NUMBER

8. ADDRESS OFFER TO

4. CONTRACT NUMBER

7. ISSUED BY

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

11. The contractor shall begin performance within

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES", indicate within how many calendar days after award in Item 12b.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than

STANDARD FORM 1442 (REV. 8/2014) 
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

is, is not required.

local time

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

(date).  If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes 

copies to perform the work required are due at the place specified in Item 8 by (hour)

award,

YES NO

notice to proceed. This performance period is mandatory negotiable.

calendar days and complete it within calendar days after receiving

a. NAME b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

12b. CALENDAR DAYS

2. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE  OF      PAGES

GS-11-P-17-DC-C-0014

R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

See Attached

WPH1AC
R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

EQWPMA-17-0069
WPH1AC

Briana Glover

1 35/8/2017

5/25/2017

5

60

2:00 PM (EST)

7

By August 31, 2017

GS-11-P-17-DC-C-0035

(b) (6)



17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE.

AWARD (To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
(Type or print)

31c. DATE

STANDARD FORM 1442 (REV. 8/2014) BACK

31

B

31a. NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document.) Your offer on this 
solicitation is hereby accepted as to the items listed. This award consummates the 
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award. No further contractual document is necessary.

30b. SIGNATURE 30c. DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return
and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract. The rights  
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office.)  Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

27. PAYMENT WILL BE MADE BY

10 U.S.C. 2304(c) ( ) 41 U.S.C. 3304(a) (                      )

20c. OFFER DATE

26 5
WPH1AC

R	A Center 3
301 7th Street
Room 6049
Washington, DC, DC 20407 United States

GSA, METROPOLITAN SERVICE CENTER
STE 200W
1099 14TH STREET NW
WASHINGTON, DC 20005

Haynes Thompson

Line Item 0001

$1,357,519.00 See Attached

X

6/30/2017

(b) (6)

(b) (6)

APC Construction, LLC
1910 Peters Road
Harvey, LA 70058                            


(504) 539-4260 

83-076-0869

5LJK6

0001

05.09.17

0002

05.22.17

Jacque Ballay, Company Vice President 

06.15.2017

See Attached Price Schedule

0003

5.25.17

0004

6.01.17



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

3

creation of drawings, as outline

labor, materials, equipment, and

telecommunication closets and

Contractor must provide all

terminations, upgrades to

BLS IT Infrastructure

new, independent fiber,

3

complete the installation of

later than August 31, 2017.
in the Statement of Work no

any other incidental required to

(b) (4)



SF1442 List of Accounting Strings
 
Accounting String Amount Obligated

$1,357,519.00

GS-11-P-17-DC-C-0035

(b) (4)





(b) (6) (b) (6)

NancyMBridges
Received



(b) (4)





17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if his offer is accepted

calendar days after he date offers are due. (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d )

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE.

AWARD (To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14 )

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
(Type or print)

STANDARD FORM 1442 (REV. 8/2014) BACK

31a. NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document ) Your offer on this 
solicitation is hereby accepted as to the items listed. This award consummates the 
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award. No further contractual document is necessary.

30b. SIGNATURE 30c. DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document

and return

and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract. The rights  
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) he solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office ) Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

27. PAYMENT WILL BE MADE BY

10 U.S.C. 2304(c) (                    ) 41 U.S.C. 3304(a) (                      )

20b. SIGNATURE 20c. OFFER DATE

$1,997,448.00

Proposal dated July 14, 2017

Please see attached

PBS PAYMENTS BRANCH
P.O. BOX 17181
FORT WORTH, TX 76102-0181

WPHCE

HUANG'S INC.
5601N GENERAL WASHINGTON DR
ALEXANDRIA, VA 22312
DUNS: 161902184

WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

Standard Form Page 2

ERIN MCGEE
D gitally signed by ERIN MCGEE 
DN  c=US  o=U S  Government  ou=General 
Services Administration  cn=ER N MCGEE  
0 9 2342 19200300 100 1 1=47001000013411 
Date  2017 08 02 16 55 38 04'00'

(b) (6)



SF1442 List of Accounting Strings

Accounting String
Amount
Obligated

$1,997,448.00

47PM1017C0004

Standard Form Page 3

(b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

Inc.'s proposal dated July 14,

SBA Requirement Number assigned

$1,997,448.00

4

the General Services

receiving, reviewing and

d conditions, and statement of

8(a) program participants.  The

Provide HVAC & Electrical

47PM1017C0004:    1. Huang's

Partnership Agreement between

1,997,448.00

The COR is responsible for

3.Clauses, terms and

reference into Contract

Upgrade (WEST BUILDINGS)

items are hereby incorporated by

enter into prime contracts with

in accordance with the

for this Contract is Bruce Rink.

of work dated April 12, 2017.

(SBA), which authorizes GSA to

HVAC & Electrical Systems

Officer's Representative (COR)

of Work.  This award is issued

1

$1,997,448.00. 2.The statement

0353/17/868.  The following

47PM1017C0004.  The Contracting

to this contract is

5

BUILDINGS as per attached Scope

EA

Small Business Administration

2017, in the amount of

Administration (GSA) and the

recommending approval of all

work listed in Contract

Systems Upgrade in WEST

Standard Form Page 4



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

the supplies/services have been

on the award document.    Any

5

conditions must be met:    1.The

.DC0042ZZ.029....

what is in the SAM database and

contractor.    In addition to

will be authorized if

dditionally, the following

.P11B0001.PG54.PG413.N20.RDC03715

it will be reviewed and payment

final invoice, submitted by the

Once a valid invoice is received

on the invoice must match with

pnconstructioninvoices@gsa.gov.  A

PoP: 08/14/2017 - 12/31/2018

EN-47PM1017C0004.2017.192X.11

EN-47PM1017C0004. 2.The address

valid invoices, including the

invoice to GSA Finance at

government.

conditions will be rejected.

Obligated: $1,997,448.00

invoice that does not meet these

5

COR, you must submit your

Document Number -

received and accepted by the

invoice must contain the Pegasys

.RDC03715DC0042ZZ.CIPIMP.1..

submitting your invoices to the

Standard Form Page 5
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(See                                                               ).          

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair)
IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.

9. FOR INFORMATION 
CALL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
SOLICITATION

1. SOLICITATION NUMBER

5. REQUISITION/PURCHASE REQUEST NUMBER

CODE

6. PROJECT NUMBER

8. ADDRESS OFFER TO

4. CONTRACT NUMBER

7. ISSUED BY

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

11. The contractor shall begin performance within

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES", indicate within how many calendar days after award in Item 12b.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than

STANDARD FORM 1442 (REV. 8/2014) 
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

is, is not required.

local time

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

(date).  If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes 

copies to perform the work required are due at the place specified in Item 8 by (hour)

award,

YES NO

notice to proceed. This performance period is mandatory negotiable.

calendar days and complete it within calendar days after receiving

a. NAME b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

12b. CALENDAR DAYS

2. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE  OF      PAGES

GS-11-P-17-NW-C-0011

47PM1017C0006

WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE
CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

WPHCE
WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE
CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

EQWPM1E-17-0038
WPHCE

Elizabeth Vitale 202-690-8910

RDC02607

1 6

5/1/2017

10

60

12:00 PM (EST)

365

10

By ElizabethAsefaw at 3:58 pm, Aug 02, 2017



17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE.

AWARD (To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
(Type or print)

31c. DATE

 1442 (REV. 8/2014) BACK

31b. UNITED STATES OF AMERICA

31a. NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document.) Your offer on this 
solicitation is hereby accepted as to the items listed. This award consummates the 
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award. No further contractual document is necessary.

30b. SIGNATURE 30c. DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document

and return

and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract. The rights  
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office.)  Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

27. PAYMENT WILL BE MADE BY

10 U.S.C. 2304(c) (                    ) 41 U.S.C. 3304(a) (                      )

20b. SIGNATURE 20c. OFFER DATE

SILVER LAKE CONSTRUCTION, LLC
3215 W STATE ST STE 309E
MILWAUKEE, WI 53208
DUNS: 080082908

Please see attached

WPHCE
WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

PBS PAYMENTS BRANCH
P.O. BOX 17181
FORT WORTH, TX 76102-0181

Silver Lake Construction's final proposal revision dated July 26, 2017.

Sharron Bowie

$1,995,230.00

x 5

8/4/2017(b) (6)



SF1442 List of Accounting Strings

Accounting String
Amount
Obligated

47PM1017C0006

(b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

Contract 47PM1017C0006:      1.

program participants.  The SBA

$1,995,230.00

4

the General Services

Representative (COR) for this

base bid; $312,759.20 -

prime contracts with 8(a)

Provide design/build work for

incorporated by reference into

Partnership Agreement between

1,995,230.00

Contracting Officer's

$2,307,989.20 ($1,995,230.00 -

following items are hereby

Upgrades (Fan Coil, AHU, Ducts)

is 0563/17/702511/01.  The

authorizes GSA to enter into

issued in accordance with the

47PM1017C0006.    The

2017, in the amount of

Administration (SBA), which

Design/Build for East Wing HVAC

work listed in Contract

attached SOW.   This award is

1

proposal revision dated July 26,

this contract

and conditions, and statement of

Requirement Number assigned to

6

Coil, AHU, Ducts) as per the

JB

Small Business

Silver Lake Construction's final

Administration (GSA) and the

Contract is Paul Ostazeski. The

alternates). 2.  Clauses, terms

the East Wing HVAC Upgrades (Fan



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

Once a valid invoice is received

EN-47PM1017C0006.  2.The address

5

invoice to GSA Finance at

EN-47PM1017C0006.2017.192X.11

government.

he Pegasys Document Number -

recommending approval of all

conditions will be rejected.

COR, you must submit your

received and accepted by the

invoice that does not meet these

receiving, reviewing and

on the award document.      Any

1.The invoice must contain the

submitting your invoices to the

Obligated: $381,583.30

supplies/services have been

g conditions must be met:

COR is responsible for

.DC0037ZZ.051.........

contractor.      In addition to

will be authorized if the

what is in the SAM database and

.DC0037ZZ.038....

.P11B0001.PG54.PGL26.V04.RDC03480

on the invoice must match with

6

final invoice, submitted by the

Additionally, the following

it will be reviewed and payment

pnconstructioninvoices@gsa.gov.

.P11B0001.PG54.PG413.N20.RDC02607

EN-47PM1017C0006.2017.192X.11

valid invoices, including the



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

6

Obligated: $1,613,646.70

.RDC02607DC0037ZZ.CIPIMP.1..

6

PoP: 09/01/2017 - 08/31/2018



(See                                                               ).          

SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair)
IMPORTANT  - The "offer" section on the reverse must be fully completed by offeror.

9. FOR INFORMATION 
CALL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
SOLICITATION

1. SOLICITATION NUMBER

5. REQUISITION/PURCHASE REQUEST NUMBER

CODE

6. PROJECT NUMBER

8. ADDRESS OFFER TO

4. CONTRACT NUMBER

7. ISSUED BY

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date)

11. The contractor shall begin performance within

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 
(If "YES", indicate within how many calendar days after award in Item 12b.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Sealed offers in original and

b. An offer guarantee

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

d. Offers providing less than

STANDARD FORM 1442 (REV. 8/2014) 
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

is, is not required.

local time

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

(date).  If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes 

copies to perform the work required are due at the place specified in Item 8 by (hour)

award,

YES NO

notice to proceed. This performance period is mandatory negotiable.

calendar days and complete it within calendar days after receiving

a. NAME b. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)

12b. CALENDAR DAYS

2. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE  OF      PAGES

60

14/3/2017

12:00 PM (EST)

RDC02607

5/1/2017

10

WPHCE

GS-11-P-17-NW-C-0011

365

WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE
CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

EQWPM1E-17-0038

202-690-8910Elizabeth Vitale

3

Standard Form Page 1



17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement by the Government in writing within

stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

OFFER (Must be fully completed by offeror)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT  
NUMBER

DATE.

AWARD (To be completed by Government)

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

CODE FACILITY CODE

15. TELEPHONE NUMBER (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)

21. ITEMS ACCEPTED:

22. AMOUNT

26. ADMINISTERED BY

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 
(Type or print)

31c. DATE

STANDARD FORM 1442 (REV. 8/2014) BACK

31b. UNITED STATES OF AMERICA

BY

31a. NAME OF CONTRACTING OFFICER (Type or print)

29. AWARD (Contractor is not required to sign this document.) Your offer on this 
solicitation is hereby accepted as to the items listed. This award consummates the 
contract, which consists of (a) the Government solicitation and your offer, and (b) 
this contract award. No further contractual document is necessary.

30b. SIGNATURE 30c. DATE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return
and deliver all items or perform all work requirements identified on this form and 
any continuation sheets for the consideration stated in this contract. The rights  
and obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and 
specifications incorporated by reference in or attached to this contract.

copies to issuing office.)  Contractor agrees to furnish

24. SUBMIT INVOICES TO ADDRESS SHOWN IN 
(4 copies unless otherwise specified)

23. ACCOUNTING AND APPROPRIATION DATA

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

27. PAYMENT WILL BE MADE BY

10 U.S.C. 2304(c) (                    ) 41 U.S.C. 3304(a) (                      )

20b. SIGNATURE 20c. OFFER DATE

PBS PAYMENTS BRANCH
P.O. BOX 17181
FORT WORTH, TX 76102-0181

WPHCE

Sharron Bowie

WPHCE - OFFICE OF ACQUISITION, WHITE HOUSE CONTRACTING BRANCH - NCR
300 7TH & D STREET SW
WASHINGTON, DC 20407 United States

Standard Form Page 2

Silver Lake Construction, LLC 
3215 West State Street, Suite 309E 
Milwaukee, WI 53208-3364 
DUNS: 080082908

7HWT8 7HWT8

Robert F.X. Giroux, General Manager 

16 JUN 2017

0001

(414) 290-9487

60

19 APR 2017 7 Jun 2017

0002

26 JUL 2017

0003

29 JUN
2017

$1,995,230.00.00  See attached cost proposal

(b) (6)

(b) (6)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER DESCRIPTION OF ARTICLES OR SERVICES QUAN- 

TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001 __________

3

Provide design/build work for

__________

Upgrades (Fan Coil, AHU, Ducts)

PoP: 03/01/2017 - 03/31/2018

Design/Build for East Wing HVAC

attached SOW.

1

3

Coil, AHU, Ducts) as per the

JB

the East Wing HVAC Upgrades (Fan

Standard Form Page 3

$1,995,230.00 $1,995,230.00



Owner: General Services Administration (Solicitation No.: GS-11-P-NW-C-0011)

Project: Design-Build Services- Second Floor Fan Coil, Duct and Air Handler Replacement

Location: Undisclosed Government Building

Architect: One Design Group

Engineering: DDG Engineering

SOW: GSA Scope of Work For Design Build (D/B) Contract dated April 3, 2017

Estimate Type: Lump Sum Estimate

Estimate Date: June 30, 2017

DIVISION DESCRIPTION Bid Amount

DIVISION 2 ABATEMENT/DEMOLITION

2A HazMat Abatement and Selective Demolition $                

DIVISION 3 CONCRETE

DIVISION 4 MASONRY

DIVISION 5 METALS

DIVISION 6 WOOD & PLASTICS

DIVISION 7 THERMAL & MOISTURE PROTECTION

DIVISION 8 DOORS & WINDOWS

DIVISION 9 FINISHES

9A Framing, Ceilings, ACT, Daily Protections/Cleaning $                

9B Paint $                

DIVISION 10 SPECIALTIES

DIVISION 11 EQUIPMENT

DIVISION 12 FURNISHINGS

DIVISION 13 SPECIAL CONSTRUCTION

DIVISION 14 CONVEYING SYSTEMS

DIVISION 15 MECHANICAL

15A Mechanical $                 

15B Plumbing

15C Fire Protection - Sprinkler $                

DIVISION 16 ELECTRICAL

16A Electrical and Fire Alarm $                

SUBTOTAL $                

GENERAL CONDITIONS, PROJECT & FIELD MANAGEMENT $                

ARCHITECTURAL/MECH/ELEC. DESIGN SERVICES $                

LIABILITY INSURANCE

OVERHEAD (10.0%) $                

FEE (10.0%) $                

SUBTOTAL $                

PAY AND PERFORMANCE BOND (2.0%) $                

TOTAL PROPOSAL AMOUNT 1,995,230.00$                        

DESIGN BUILD PROPOSAL BY DIVISION

PROPOSAL SUMMARY

(b) (4)



$                            

$                            

3)  Replace all 2nd floor ductwork mains and branches $                          

17)  Two air scrubbers will be in the construction area for the full time of the demolition/abatement work.

ADD ALTERNATES

1)  Scaffolding for central hallway.  Will be required if the project is completed in phases versus the 30-

day area complete shutdown for construction.

2)  Finishes to conceal the scaffolding and temporary utilities for central hallway presented in Add 

Alternate No. 1.  

8)  Rework or supporting of existing electrical, telephone, data or security wiring in the attic space.  These existing services do 

need to be properly supported to meet code and for this contractor to complete the scope of work to replace duct and ceilings. 

Cabling will be temporarily supported during ceiling and abetment works. 

18) No VAV/terminal unit system is included. A full controls package would need to be design, installed, and integrated which is 

not included with design costs. 

19) No work proposed/budgeted with the FCUs or piping. 

20) No estimate for re-working or providing new infrastructure for existing plenum cabling. Cabling will be temporarily 

supported during ceiling and abatement works. 

21) Proposed light fixtures are on stand alone controls (occupancy sensors) only. Existing building controls is not set-up with a full 

lighting controls package as listed in the SOW.

12) All building protections are included.  Reasonable common corridor protection will be installed and removed nightly. 

14) The government will provide escorts at no cost to this contractor.

15) Provide 1 year warranty on all materials, labor, and equipment. 

9)  Fire Alarm Tie-ins are by BFPE and BMS Controls by Schneider Electric
10)  Work hours are Sunday night through Thursday night 7 pm - 3 am (8 hour shift) or Monday night through Thursday night 

7pm to 5 am (10 hour shift).  Weekend work will only be for the replacement of the AHU.

11) Work areas for the abatement work as defined in the phasing drawings provided with previous proposal submission. 

9)  Construction to SCIF standards of any kind.

2)  Relocation or dismantling of existing furniture or belongings

3)  Machine floor scrapers 

4)  Repairs to existing to remain mechanical equipment or support systems. 

5)  Floor leveling

6)  Lead Paint Abatement 

7)  Replace of riser and 2nd floor ductwork. Allowance provided for minimal repairs to send floor ducting.  

10)  Integrated lighting controls system. 

NOTES AND CLARIFICATIONS

6)  General daily cleaning is included.

8)  Pre-demolition air balance readings  and Certified air balance

1) The project Period of Performance is 365 days. See Phasing Plan/Preliminary schedule for clarifications. The DUCTING scope of 

work has been removed from this cost proposal. The works will not occur as shown in the scheudle, all other works remain 

unchanged.  

2)  The above costs are based on the information, discussions, and documents provided by GSA. 

3)  Wage scale and certified payroll

4)  Full time on-site supervision.

5)  Building management rules and regulations are acknowledged.

16)  Industrial hygienist will BE PROVIDED BY THE OWNER.

7)  The existing mechanical equipment will be surveyed before the start of construction.  A report will be provided to GSA.   

13)  During 2nd Floor abetment and restoration works the spaces will be Off-Limits to all non-construction personnel. Access 

would pose significant health & safety risks. Government responsible for all swing space tenant relocation.

1)  Escorts for crews

EXCLUSIONS

(b) 
(4)(b) 
(4)

(b) (4)



DIVISION  1  - GENERAL CONDITIONS
COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE

1.10 MISC. EQUIPMENT & SUPPLIES

1.1.1 Miscellaneous Job Supplies

1.1.2 Field Office Supplies

1.1.3 Small Tools & Equipment

1.1.4 Office Equipment & Copy Machine

1.1.5 Computer Software

1.1.6 Computer Equipment

1.20 PLANS & SURVEYS

1.2.1 Drawing & Specification Reproduction

1.2.2 Postage & Courier Service/Express Mail

1.2.3 Surveys and Layout

1.2.4 Shop Drawings/Submittals/O&M's

1.2.5 Redline As-Built Record Drawings

1.30 DESIGN AND CONSTRUCTION MANAGEMENT

1.3.1 Preconstruction Services (A/E Coordination, Permit)

1.3.2 Project Executive (Part Time - 10%)

1.3.4 Project Manager (Design Phase - 20%)

1.3.5 Project Manager (Construction Phase - 75%)

1.3.6 Assistant Project Manager (Design Phase)

1.3.7 Assistant Project Manager (Construction Phase - 33%)

1.3.8 Superintendent #1 (Full Time)

1.3.9 Superintendent #2 (Full Time for 4 Weeks)

1.40 INCIDENTAL CONSTRUCTION

1.4.1 Dust Protection

1.4.2 Floor & Wall Protection

1.4.4 Purchase Air Scrubbers, Filter and Accessories

1.4.5 Fire Extinguishers

1.4.6 Hoisting / Delivery

1.4.7 Site Signage

1.4.8 Parking Costs (GC and All Trades)

1.50 SPECIAL CONSTRUCTION

1.5.1 Progress Photos

1.5.2 Communications

1.60 TEMPORARY FACILITIES

1.6.1 Field Offices

1.6.2 Misc. Trailers

1.6.3 Internet Service

1.6.4 Drinking Water & Ice

1.70 JOB CLEAN-UP & CLOSE-OUT

1.7.1 Laborer for Daily Clean-up (1 man)

1.7.2 Final Construction Cleaning

1.7.3 Trash Hauling

1.90 PERMITS, TESTING & INSPECTIONS

1.9.1 Site Permits

1.9.2 Trade Permits

1.9.3 3rd Party DCRA Inspections

SUBTOTAL - DIVISION 1 216,381$                  

FICA,FUTA,SUTA,WC 

(b) (4)

(b) (4)

(b) (4)



ARCHITECTURAL AND ENGINEERING SERVICES

Cost Code Description Unit Quantity Unit Cost Total Cost
1A.1.1 Architectural Field Verification & CAD Plans
1A.1.2 MEP Field Verification of Existing Conditions
1A.1.3 Arch. & MEP Construction Document Phase
1A.1.4 Arch. & Structural Temp Platform Design (Occupied Const.)
1A.1.5 Arch. & MEP Construction Administration

1A.1.6 Designer Meeting Attendance (Assume 10 Meetings)

1A.1.7
Perform Abatement Pre Alteration Survey (With GSA, Cost 
Removed)

Architectural and Engineering Services Subtotal: 118,500$                  

DIVISION  2  - DEMOLITION

COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE COST

2.10 ABATEMENT/DEMOLITION 309,175$                  

2.1.1
Conduct Site Survey For ACM items and provide results.  (With 
GSA, Cost Removed)

2.1.2 Critical barrier installations (Attic Space)
2.1.3 Remove Corridor chandler light fixture

2.1.4

Full demolition and remove of ceiling tile, grid, lights, diffusers, 
flex duct 
(Area 1 - 5 & 9) 

2.1.5

Full demolition and remove of hard ceiling, lights, diffusers, flex 
duct. 
(Area 6 & 7)

2.1.6
Existing drywall, fixtures, RDGs decontaminate,reinstall, repair. 
(Area 1: RM E222 & Area 8)

2.1.7
Removal of all plaster ceilings that contain ACM identified in 
survey.

2.1.8 Industrial Hygienist  (With GSA, Cost Removed)

2.1.9.A Scaffolding/Working Platform - Area 6 (Stairway)

2.1.9.B Scaffolding/Working Platform - Area 7 (Main Corridor)

2.1.10
Set up and removal of negative air procedures during work shifts 
throughout construction.

2.1.11 Broom Clean Upon Completion of Demo Work

2.1.12 Building Protections - Carpet Plastic and Masonite

2.1.13 Plastic Wall Partitioning

2.1.14 Dumpsters For Demolition

2.1.15 Disposal of all hazardous material removed from project.

SUBTOTAL - DIVISION 2 309,175$                  

(b) (4)

(b) (4)



DIVISION  9  - FINISHES

COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE COST

9.10 DRYWALL & CEILINGS 213,783$                  

Phase 1 - Abatement/ Demolition and Ceiling Installation

9.1.1
Patch and repair walls from Demo/Abatement/Construction 
activities (Area 1-8)

9.1.2

Supply and Install new ceiling grid and tiles. 2' x 2' Tegular tile on 
thin line interlocking grid. (Area 1 not including RM E222,  Area 
2, 3, 4, 5) 

9.1.3 Supply and install new 6" bat Insulation on ceiling tiles

9.1.4 Scaffolding/Working Platform Finishes - Areas 6 & 7 
9.1.5 Supply and install new gyp ceilings, include framing & insulation. (Ar

9.1.6 Temporary protection and daily cleaning materials.

9.1.7
Laborer for daily set up of jobsite and hallway protection and 
cleanup (2 men).

9.1.8 Job Stocking

Phase 2 - New Duct Installation Works (SCOPE REMOVED FRO

9.1.9 Temporary protection and daily cleaning materials.

9.1.10
Laborer for daily ceiling tile removal and reinstallation, set up of 
jobsite and hallway protection and cleanup (2 men).

9.20 PAINTING

9.2.1 Caulking, new grid to walls

9.2.2 Wall touch-up paint & Punchlist (Area 1-8)

9.2.3 New Ceiling Paint (Area 6-7)

9.2.4 Disposables and Floor Protection

SUBTOTAL - DIVISION 9 229,280$                  

(b) (4)



DIVISION 15 -  MECHANICAL

COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE COST

MECHANICAL 429,301$                  

15.10 TAB and Reports

15.1.1 Pre-demolition Air Balance Reading & Report

15.1.2 Survey of Existing Systems 

15.1.3
Pressure Test existing supply and return ducting. Provide Report 
Based findings.

15.1.4
Provide FINAL TAB readings and adjustment for both air and 
hydronic systems.

15.1.5 Mechanical System Flush out Prior to Occupancy

15.1.6 Post Occupancy Adjustments to Air Balance 

15.20 Demolition

15.2.1
Demolition of a existing Air Handling Unit (AHU) in the Basement 
serving the 2nd Floor. 

15.2.2

Demolition of ALL Duct Mains and Branch Lines, dampers and 
louvers, and air units in the Attic Space. (Phased work: Demo 

and Installation work to occur nightly by section)

15.2.3 Demolition of Main Duct Risers

15.2.4
Basement Demolition of Piping and Insulation Back to Risers for 
AHU's

15.2.5
Dispose of All Demolished Equipment in Accordance with Local, 
State, and Federal Regulations.

15.30 Basement AHU 

15.3.1
Relocate 1st floor AHU control panel and piping as needed to 
ensure 1st Floor AHU remains operational.

15.3.2
Provide and Install new AHU to replace demolished AHU. (Per 
Provided Product Specs)

15.3.3
Provide construction, final and spare set of filters for all 
equipment.

15.3.4
Provide and install all new piping, valves for each AHU coil, new 
flexible piping on supply and return lines for new AHU.

15.3.5
Provide and install 120V control valves for preheat and chilled 
water coils. 

15.3.6
Provide and install 2 new GPS-Iclean plasma filters on the 
supply side of the chilled water coil.

15.3.7
Provide and install all new duct, insulation, and accessories for 
AHU supply and return. 

15.3.8
Provide and install OA damper, 120V actuator to be provide and 
compatible with upgraded BAS system.

15.3.9 Connect Freezestat and OA damper to BAS.

15.3.10
Provide and install a new smoke detection system on both the 
supply and return ducts

15.3.11
Provide and Install New Air Temp. Sensors on Both Supply and 
Return Ducts.

15.3.12 Provide all vibration isolation for piping and equipment.

15.3.13 Balance supply fan.

15.3.14 Off-Hours and Premium Time for Weekend Outages

15.40 Controls

15.4.1

Upgrade or install a DDC control system. Integration to 
Schneider BAS and Graphics compatible with the latest version 
"Structureware" TAC/Schneider controls. Include all required 
programming changes and graphics. 

15.50 2nd Floor Duct Work

15.5.1
Allowance for minr 2nd floor duct repair. (Main Trunk Ducting 
and Riser Excluded)

15.5.2 New Supply Diffuser and Return Air Grilles

15.5.3 
Phased work area/ducting, removal and replacement per section. 
Assume 10ft sections.

15.5.4 Temporary duct terminations (new install to existing ducting)

SUBTOTAL - DIVISION 15 HVAC 429,301$                  

(b) (4)



DIVISION 15 - FIRE PROTECTION

COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE COST

15.30 FIRE PROTECTION 36,563$                    

15.3.1 Add / Relocate Heads Per Code and to be Center of Tile

15.3.2 Add / Relocate Heads Per Code at Hard Ceiling (Area 6-7)

15.3.3 Hydraulic Calculations and Engineered Shop Drawings

15.3.4 Install branch line plugs during construction

SUBTOTAL - DIVISION 15 FIRE PROTECTION 36,563$                    

DIVISION  16  - ELECTRICAL

COST DESCRIPTION UNIT QUANTITY UNIT COST TOTAL ESTIMATED
CODE COST

ELECTRICAL 277,418$                  

16.10 2nd Floor Scope

16.1.1 Electrical Survey / Tracing 2nd Floor Lighting Circuits

16.1.2

Attic cabling temporary support/relocation (DOES NOT INCLUDE 
NEW INFRASTRUCTURE OR CODE COMPLIANT 
INSTALLATIONS)

16.1.3
Provide, maintain, relocate (per area) and remove at project 
conclusion temporary lighting and Power as necessary. 

16.1.4
Remove and reinstall existing Elevator Lobby and Corridor 
Chandlers ceiling light fixtures

16.1.5
Provide and install new 4" round LED can lights in corridor and 
bathrooms

16.1.6
Provide and Install New LED light fixtures, per provided product 
Spec. (Area 1 not including RM E222, Area 2, 3, 4, 5)  

16.1.7
New ceiling and/or wall mounted occupancy sensors for LED 
lights.

16.1.8 Off-Hours and Premium Time for Weekend Outages

16.20 New AHU/Basement Scope 

16.2.1

Disconnect Power Supply from 2nd Floor AHU located in the 
Basement and remove all associated wiring, breakers and other 
misc. devices

16.2.2
New Conduit, Wiring, and Connections for 2nd Floor AHU with 
New Breakers and New Wire to the Electrical Distribution Panel.

16.2.3
Supply and install new Starter, Disconnect, Variable Frequency 
Drive (VFD) to serve New 2nd Floor AHU.

16.2.4

Disconnect and Reconnect All Associated Accessories for the 
AHU including but not limited to MOD, Control Valves, Control 
Panels, Plasma Air Cleaners, or other Air Devices, ETC.

16.2.5 Install 3/4" Conduit, Ring & String for Controls Contractor

16.30 Fire Alarm Works

16.3.1
Disconnect, Temporary Relocate, and Restore any Existing 
Smoke Detection/NAC Devices in existing 2nd Floor Ceiling

16.3.2

Disconnect any Existing Smoke Detection Devices located within 
the existing Duct and Modify Existing FA Panel to Function 
During Construction

16.3.3

Provide, Install, and complete all Necessary Programming to 
Smoke Detection Devices located in the new Duct and make 
operational with the existing FA System.

16.3.4
Fire Alarm Shop Drawings and Load Calculations (Removed 
from Costs)

16.3.5 Fire Alarm Devices and Installation

16.3.6 Fire Alarm Panel Tie-ins and Programming (BFPE)

16.3.7 Fire Alarm Testing

SUBTOTAL - DIVISION 16 277,418$                  

(b) (4)

(b) (4)
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(b) (6)



 

GSA300 List of Accounting Strings 

Accounting String Amount Obllgated 

(b) (4)



THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS •  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

GENERAL SERVICES ADMINISTRATION GSA 300-A (REV. 512010) 

 

ORDER FOR SUPPLIES AND 

SERVICES (Continuation) 

 
RELATING TO THIS ORDER 

PAGE 3 

-F 
PAGES 4 PON   NUMBER 

I IDATE 
101112011 

IORDER NUMBER 

ITEM NO. 

(a) 

SUPPLIES OR SERVICES 

(b) 

QUANTITY 

ORDERED 
(c) 

UNIT 

(d) 

UNIT PRICE 

(•) 

AMOUNT 

( 

0001 WATER & SEWER SERVICE - WHllE 

 OAK FEDERAL RESEARCH CENTER CAMPUS     
 Washington Suburban Sanitary     
 Commission {WSSC) shall supply     
 Water and Sewer Services to     
 While Oak Federal Research     
 Center Campus located at: 10701     
 New Hampshire Avenue, Silver     
 Spring, MD 20903 for Account No.     
 3564580.  GSA Point of Contact:     
 James Watson, Bulldlng Manager,     
 (202) 219-3115,     
 james.watson@gsa. gov.  -eontract     
 Order 47PM1017C0003 shall not     
 exceed past September 30, 2027.     
 Old Act No. 1B7N03288 will be     
 replaced with new Ad:. No.     
 EB7N70016**     
 EB7N70016.2017.192X.11.P1126001     
 .PG61.PGA32.F22..MD0810WO........     
 ..     
 Obl;gatedo $2,497,622.52     

  

PoP: 1010112017 - 09130/2018     

 

0002 
 
WATER & SEWER SERVICE - WHllE 

OAK FEDERAL RESEARCH CENTER CAMPUS 

Washington Suburban Sanitary 

Commission {WSSC) shall supply 

Water and Sewer Services to 

While Oak Federal Research 

Center Campus located et: 10701 

New Hampshire Avenue, Sliver 

 

(b) (4)

(b) (4)



• 
 
 

ORDER FOR SUPPLIES AND 

 

THIS NUMBER MUST APPEAR ON ALL PACKAGES AND PAPERS PAGE 4 
RELATING TO THIS ORDER -F 

SERVICES (Continuation) PON NUMBER
 IDATE IORDER NUMBER PAGES   4 

101112011 

ITEM NO. SUPPLIES OR SERVICES 
QUANTITY   

UNIT UNIT PRICE AMOUNT 

(a) (b) 

 
Spring, MD 20903 for Account No. 

3564580.  GSA Point of Contact: 

James Watson, Bulldlng Manager, 

(202) 219-3115, 

james.watson@gsa. gov.. The 

Services in this line item will 

be funded on an annual bases and 

not in a one {1) lump sum. 

**Contract Order 47PM1017C0003 

shall not exceed past September 

30, 2027*" 

PoP: 1010112018- 0913012027 

ORDERED 
(c) 

(d) (•) ( 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

GENERAL SERVICES ADMINISTRATION GSA 300-A (REV. 512010) 

I 





06/28/2017

(b) (6)

(b) (6)



(b) (4)

(b) (6)(b) (6)



(b) (6)

(b) (4)











26

x

7/7/17

(b) (6)

(b) (6)





SF1442 List of Accounting Strings

Accounting String Amount Obligated

$2,865,296.71

GS-11-P-17-MK-C-0021

(b) (4)



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

0001

generator (any other needed

includes designing and providing

$2,865,296.71

4

in Washington, DC.  Contactor is

Performance Bonds are required

June 08, 2017 for $2,865,296.71

Services.    The scope of work

This award is to procure Design

with microphone, audio message

Revenue Services (IRS) located

2,865,296.71

(NTP). 100% Payment and

building.   The proposal dated

should include a voice module

Alarm Panel

system. The new voice equipment

complete the Design Build

Panel for the U.S. Internal

issuance of Notice to Proceed

and speakers throughout the IRS

on-site supervision necessary to

Install PA System & Upgrade Fire

Performance is 42 weeks from

Upgrade Fire Alarm Head End

1

and code compliant fire wiring

to the existing fire alarm

Government.  The Period of

new emergency voice capabilities

5

Installation of PA System and

EA

equipment, transportation and

control equipment), amplifiers,

to provide all labor, material,

for the performance of this work

is hereby accepted by the

Build Services for the



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO., FORM OR 
STOCK NUMBER

DESCRIPTION OF ARTICLES OR SERVICES
QUAN- 
TITY

UNIT 
OF  

ISSUE

UNIT 
PRICE

AMOUNT

5

EN-GS-11-P-17-MK-C-0021.2017.192X

PoP: 06/30/2017 - 04/21/2018

award of the contract.  A Notice

by the Government.

five (5) calendar days after the

have been received AND accepted

Obligated: $2,865,296.71

and must be submitted within

Payment and Performance Bonds

5

issued until the contractor’s

.DC0022ZZ..1574137.1.......

.11.P1140003.PG80.PG413.H08.

to Proceed (NTP) will NOT be



(b) (4)





(b) (6) (b) (6)

NancyMBridges
Received
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